

April 17, 2024

**ADDENDUM NO. 1
TO THE
REQUEST FOR PROPOSALS
FOR**

Hemlock Filtration Plant Filter rehabilitation Project

To: All holders of the RFP.

Your attention is directed to the following modifications to the RFP based on the Pre-Proposal Meeting held April 17 at 10 am.

Section 5 Scope of Services, Task 2.0, Item 6-

Modify to read as follows:

4. *Evaluation of exiting anthracite media in filters to determine condition and useful life remaining. Provide recommendation on re-use vs replacing with new anthracite media as part of the project.*

Section 5 Scope of Services, Task 3.0-

Task 3.0 will be removed from the scope of this RFP. Once Task 2 is completed, the City will determine how to proceed with the design and construction phase of the project.

General Questions-

1. *Article 1, Part 2 of the Draft PSA was boilerplate and missing project specific content that we are used to seeing from the City. Is that something that will be addressed in the addendum?*

The draft PSA will not be modified until a consultant is selected. Upon consultant selection, the scope of work will be mutually finalized and included in the professional services in Article I, Part 2 Section 1.201 A. The scope will closely mirror the scope of services in the RFP and related addendums.