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1.0 GENERAL INFORMATION 
 
PROJECT TITLE: Rundel Memorial Library Exterior Building Repairs 
    
LOCATION:  Rundel Memorial Library, 115 South Ave, Rochester NY 14604   
 
OWNER:  City of Rochester 
 
For an electronic version of this proposal, please go to the following web site:  
http://www.cityofrochester.gov/bidandrfp/  
 
PROJECT TIMETABLE: 
 
It is anticipated that the design will commence in December 2019; based on this projection, 
schedule as follows: 
 

• RFP Release       October 18, 2019 
• Deadline for questions     November 12, 2019 
• Response to questions submitted    November 20, 2019 
• Proposals due       December 3, 2019 
• City Council Approval of Agreement with Consultant  February 18, 2020 
• Agreement Start Date      June 1, 2020 

  
Design and construction timetable: 
 

• Site Reconnaissance & Programming    July 2020 – Aug 2020 
• Schematic Design      Aug 2020 – Nov 2020 
• Design Development      Dec 2020 – Feb 2021 
• Contract Documents/Permits     Mar 2021 – Aug 2021 
• Bid Phase & Selection of Construction Contractor   Sep  2021 – Nov 2021 
• Construction Phase Services: CA and/or RPR   Mar 2022 –  Nov 2022 

 
A Professional Services Agreement resulting from this RFP shall commence on the agreement 
start date for a term of the term that shall extend until three (3) months after the completion of 
a two (2) year guarantee inspection of the project. 
 
The dates shown above may be subject to change within the City of Rochester’s sole discretion 
and upon written notification as set forth herein. 
 
 
 
 
 

 
 

http://www.cityofrochester.gov/bidandrfp/
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SUBMISSION DELIVERY INFORMATION: 
 
One (1) electronic proposal and five (5) proposal hard-copies are to be submitted no later than 
Tuesday December 3rd 2019 at 4:00 pm to: 
 
Brian Grinnell, AIA NCARB 
City of Rochester 
Department of Environmental Services 
Bureau of Architecture and Engineering - Architectural Services 
414 Andrews Street, Rochester, New York 14604 
Brian.Grinnell@Cityofrochester.gov 
(585) 428-9796 
 
Marty Pettibone, RA 
City of Rochester 
Department of Environmental Services 
Bureau of Architecture and Engineering - Architectural Services 
414 Andrews Street, Rochester, New York 14604 
Martin.Pettibone@Cityofrochester.gov 
(585) 428-7352 
 
COMMUNICATIONS: 
 
All communications by parties who have indicated an intent to submit or have submitted a 
proposal in response to this RFP (“Respondents”), including any questions or requests for 
clarifications, submission of the proposal, requests for status updates about the proposal 
selection process and any other inquiries whatsoever concerning this RFP shall be sent, in 
writing, to the following City staff person(s) listed above. 
 
No contact is permitted with any other City staff member with regard to this RFP during the RFP 
process unless specifically authorized in writing.  Prohibited contact may be grounds for 
disqualification. 
  
To ensure that all Respondents have a clear understanding of the scope and requirements of 
this RFP, the City will respond to all timely questions submitted via e-mail to the City Contact by 
the question deadline stated above.  Questions and the responding answers will be sent via e-
mail to all Respondents who have provided an e-mail address to the city contact and will be 
posted on the City’s web page for this RFP.  The City’s failure to timely respond or provide 
responses to any questions shall not delay or invalidate the City’s right to make a decision to 
award an agreement pursuant to this RFP. 
 
The City will make every reasonable effort to keep Respondents informed about the RFP 
process.  Notifications about timeline date changes, amendments to the RFP and other 
information about the RFP will be sent by e-mail to Respondents who have provided an e-mail 
address to the city contact and will be posted on the City’s website for this RFP.  The City’s 
failure to provide such information shall not delay or invalidate the City’s right to make a 
decision to award an agreement pursuant to this RFP. 

mailto:Brian.Grinnell@Cityofrochester.gov
mailto:Martin.Pettibone@Cityofrochester.gov
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PRE-PROPOSAL SITE WALK-THROUGH: 
 
In order to provide the City with an opportunity to discuss the RFP and Respondents with an 
opportunity to ask questions and clarify the RFP, a pre-proposal site visit will be held as follows: 
 
Date: Thursday November 7, 2019 
Time: 9 a.m. 
Location: Front Entrance of the Rundel Library, 115 South Ave, Rochester NY 14604 
 
There is no requirement to attend the pre-proposal conference and no obligation by the City to 
provide information from the conference to parties who fail to attend.  
 
PROJECT BUDGET: 
 
The project budget is $1,391,000, inclusive of design, construction, fees, utility charges, testing, 
contingency, etc. 
 

GENERAL 

1) The City reserves the right to amend or withdraw this RFP in the City’s sole discretion, 
including any timeframes herein, upon notification of all Respondents as set forth above, 
and in such case, the City shall have no liability for any costs incurred by any Respondent. 
 

2) The City may request additional information from any Respondent to assist the City in 
making its evaluation. 

 
3) The proposal and all materials submitted with the proposal shall become property of the 

City and will be subject to NYS Freedom of Information Law.  If any proprietary information 
is submitted with the proposal, it must be clearly identified and a request to keep such 
information confidential must be submitted. 

 
4) The selection of a Consultant is within the City’s sole discretion and no reasons for rejection 

or acceptance of a proposal are required to be given.  Although costs are an important 
consideration, the decision will be based on qualifications and compliance with the 
requirements of this RFP and not solely on cost.  The City reserves the right to reject any or 
all proposals or to accept a proposal that does not conform to the terms set forth herein. 
The City further reserves the right to waive or modify minor irregularities in the proposals 
and negotiate with Consultants to serve the City’s best interest. 

 
5) Questions must be submitted in writing (preferably e-mail) to the project contacts, listed 

above.  All questions and City responses will be shared with all who have indicated intent to 
submit a proposal and have provided an e-mail address. 
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2.0 PROJECT OVERVIEW 

The City of Rochester, through its Architectural Services department, is soliciting proposals for 
architectural and structural services for the following: 
 
The City is looking for a consultant to review this history and investigate the current state of the 
building’s structural integrity and envelope. The consultant shall develop a comprehensive 
design and cost estimate to address any required maintenance in order to preserve the 
building’s rich history for generations to come. 
 
History 
 
The Rundel Memorial Library is a monumental building that sits prominently on the Genesee 
River in the heart of downtown Rochester. This 
architecturally significant library is an exceptionally 
distinguished example of Depression-era civic architecture. 
Built from 1932-1935, the structure illustrates a 
modernized interpretation of Beaux-Arts Classicism and 
features numerous carvings by famed sculptor Ulysses 
Ricci. The building's structure consists of a steel frame 
encased in concrete with masonry infill and is clad in 
smooth Indiana limestone. The Library was listed on the 
National Register of Historic Places in 1985.  
 
Below is a brief history of recent projects and known 
issues: 
 

• 2014 
o Konopka Architecture conducted a cursory 

capital program review of the building and 
developed a cost estimate of $1.3M to 
address the needs of the building they had 
identified at that time.   

• February 2019  
o Approximately 25’-0” of the parapet limestone cladding fell off the building into 

the river and balcony below. LaBella Associates designed temporary bracing to 
stabilize additional unanchored limestone panels along the west parapet. 

• April 2019 
o LaBella Associates conducted a drone and visual inspection of the parapet and 

identified five additional limestone panels that were no longer anchored to the 
structure and were in danger of falling.  These panes were immediately braced 
to keep them from falling. 

o T.Y Lin conducted a limited walkthrough of the upper and lower stacks to 
evaluate the structural conditions and identify possible deficiencies in areas 
selected by architectural services and library staff. 

The documentation from these and all past projects are available for your review.  Please 
contact Brian Grinnell if you would like to set up a time to come into the office to review. 



Rundel Masonry Exterior Repairs Issued: October 18, 2019 Page | 7 

 
Scope 
 
The scope of work will include investigations, design, bid, and construction administration 
services, environmental review, and hazardous material survey and abatement design.  The 
consultant shall provide services for all phases of the survey, scoping, design, bid, and 
construction administration of the repairs to the building structure and exterior improvements 
to the Rundel Memorial Library. 

 
Known deficiencies include but are not limited to: 

• Permanently secure the non-anchored limestone panels back to the structure. 
• Repoint and seal limestone panel joints, especially around the parapet.  Many of the 

joints were sealed years ago, but the sealant is failing and needs to be replaced. 
• Replace rust jacked lintels in the light well (36 identified in 2014) 
• Replace steel (36 openings identified in 2014) and aluminum (47 identified in 2014) 

windows. 
• Replace the fallen limestone along the west elevation, including some carved and 

unique shapes. 
• Some hazardous materials have been identified in the building and will need to be 

accounted for in the cost estimates. 
 
The consultant shall be responsible for identifying and prioritizing all current defects within the 
building’s envelope and structure. The consultant shall work with the City of Rochester stakeholders 
to provide a comprehensive phased approach to addressing the building’s exterior envelope needs.  
 
The location of the building poses many challenges with its proximity to the river and no access for 
lifts on the terraces that surround the building. There is an upcoming terrace reconstruction project 
that is anticipated to be in construction concurrently with these exterior building repairs.  The 
logistical required for simultaneous exterior construction on the same project site needs to be 
taken into account when developing the design and cost estimates, as well as account for 
construction costs in today’s competitive market.  
 
Hazardous material testing reports will be made available to the selected consultant. While it is not 
a comprehensive report, it gives a good overview of the suspected materials that will be 
encountered during this project. The consultants shall include further hazardous material testing 
and abetment design. 
 
The City of Rochester has significant documentation on the Rundel Memorial Library, including 
original drawings, reports, and documents from the past projects listed above in the history 
section. 
 
The Rundel Memorial Library is listed on the National Register of Historic Places. All repairs will 
need approval from the State Historic Preservation Office (SHPO) and must preserve the 
historic nature of the building. The consultant shall include time to obtain and coordinate these 
approvals. Creative design approaches will be required due to the proximity of the river and the 
limited building access that contractors will have.  
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The consultant shall investigate opportunities for historic grant funding sources as part of the 
scope of services.  
Photos 

 

 
Location Map 

 
 

 
From Court St. Bridge 

Phase 4 Terrace Project 
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Fallen limestone and temporary supports on the west facade 

 
 

 
Limestone out of plane with temporary support 
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Cracked limestone 

 
 

 
Lightwell, rusted windows and lintels 
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3.0 DRAFT SCOPE OF SERVICES 
 
The Consultant will enter into an agreement with the City of Rochester for the following 
professional services tasks that may include, at a minimum, the following: 
 
• General Administration 
• Site Reconnaissance and Programming 
• Schematic Design 
• Design Development 
• Contract Documents 
• Permits 
• Bidding Phase and Selection of Construction Contractor  
• Construction Phase Services:  Construction Admin. (CA) and/or RPR 
 
General Administration 
The Consultant shall hold a kick-off meeting and regular review and progress meetings with the City 
and all other parties designated by the City for the duration of the project design and construction. 
 
The Consultant shall notify and meet with all businesses, schools, utilities, agencies, and City 
agencies impacted by this project on an as-needed basis to assure full coordination with all aspects 
of design and throughout construction. 
 
The Consultant shall notify and meet with various stakeholders associated with this site, including, 
but not limited to: DES Architectural Services, DES Building Serves, and the Rochester Public Library. 
This is especially important for creation of the detailed construction schedule and maintenance and 
protection of traffic plans.   
 
Public meetings are not anticipated for this project. However periodic presentation or updates to 
the City or Library Administration may be required. 
 
Site Reconnaissance and Programming 
Perform site reconnaissance of the site to collect all physical and anecdotal information required to 
solidify design parameters for the project.  Reconnaissance should include collection of data on 
existing conditions, review of previous reports, studies, record drawings, operational issues and 
needs, code requirements, utility capacity, etc.  Consultant shall work with City and all stakeholders 
to identify special needs of the project that may include but is not limited to, granting agency 
requirements, scheduling, phased construction, environmental remediation, preservation of historic 
features (Preservation Board, SHPO approval). 
 
This phase shall culminate in a Program Verification and Building Conditions Report.  The report will 
include a summary of findings, a proposed design approach and any other appropriate information 
identified during reconnaissance.  The report should include a list of all basic design parameters of 
the project.  If multiple design options are identified, the consultant shall outline in detail and/or in 
table format the options, estimates, pros and cons and any other pertinent information.  Multiple 
options will be vetted during this and the schematic design phase. 
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Schematic Design 
Upon receipt of written approval from the City for the Program Verification Report, the consultant 
shall prepare three (3) schematic design options with estimates of probable cost for review and 
selection by the City.  Each option shall meet the design parameters identified during the 
programming phase.  Options shall be listed in a presentable format (Matrix) to review with various 
stakeholders.  Consultant shall work with the City and stakeholders to select preferred option, and 
to develop the selected schematic design to progress to the next phase. 
 
Design Development 
After the selection and City approval of the schematic design option to be progressed, the City shall 
issue a written order to proceed with the Design Development Phase. This phase shall include a 
Design Development report including drawings showing the general design and appearance of any 
multi-disciplinary drawings. Outline specifications, detailed cost estimates, cut sheets, material 
selections, detailed plans and details for all disciplines shall be included. 
 
Vetting detailed layouts options, designs, technical, detailed work items and materials choices shall 
be considered part of the design development phase. 
 
Contract Documents 
After City approval of completeness for design development, the City shall issue a written order to 
proceed with finalizing the design documents and preparation of detailed contract documents in 
accordance with applicable City, County, State, and Federal regulations as applicable, for all 
elements of work including architectural and engineering plans, details, specifications and 
estimates.   
 
Contract Documents shall include bidding forms, the Contract Agreement, General Conditions, 
using standard City Contract boilerplates, project specifications and working drawings for the 
project.  The bid documents are to conform with City Standards wherever applicable.   
 
The City will provide the specifications Division One’s “front end” sections along with the City’s 
other non-technical pages standard “front end”.  Information on the City of Rochester’s 
construction documents and initiatives such as incentive programs, MWBE, living wage, etc. can 
also be found at the following website:  http://www.cityofrochester.gov/bidandrfp/  
 
Permits / Environmental Quality Review 
The Consultant shall prepare all necessary permit or other approval applications and obtain the 
required permits or approvals as applicable.  Potential permitting and approval agencies include but 
are not limited to agencies of the City of Rochester such as the planning commission and City 
permits.  The Consultant shall meet the City permitting department to review the design drawings 
and specifications and address all department comments prior to advertising for bids.   
 

http://www.cityofrochester.gov/bidandrfp/
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Bidding Phase and Selection of Construction Contractor  
Prior to contract letting and subsequent to final submission, the Consultant shall make necessary 
revisions and last minute changes to plans, specifications, and estimates that result from the City 
and other agency reviews. 
 
The City will prepare the advertisement for bids to be placed in the NYS Contract Reporter and 
other related publications.  The Consultant shall prepare addenda as needed during the bidding 
phase.  Such addenda shall conform to the requirements of the City's Purchasing Agent.   
 
The Consultant is to attend and assist the City in pre-bid meetings and pre-award meetings.  
Minutes of these meetings will be prepared by the Consultant. 
 
The City will hold the public bid opening (letting). 
 
The Consultant shall analyze the bid results and prepare a letter of recommendation for award.  The 
analysis will include: 
 
1. Verification of the low bidder. 
2. Bid tabulation showing bid amounts by each bidder for each item. 
3. Ensuring receipt of all required bid documents (non-collusive bid certification, debarment 

history certification, etc.) 
4. Breaking the low bid into fiscal shares (as applicable). 
5. Determining whether the low bid in unbalanced. 
6. For pay items or overall bid 15% less than the Engineer’s Estimate or more that 25% over the 

Engineer’s Estimate: 
a. Checking accuracy of quantity calculations. 
b. Determining appropriateness of price bid for work in the item. 

7. Determining whether the low bidder is qualified to perform the work. 
8. This information shall be returned to the City within five (5) working days.  Submit electronic 

and paper copies of the bid tabulations, share breakdown, bid analysis, and letter of award 
recommendation. 

 
Product Deliverables Electronic Submission Requirements 
For all phases noted above, in addition to hard copies of requested materials, at each phase of the 
project, the Consultant shall provide a PDF file of all deliverables for that phase.  At bidding phase, 
the Consultant shall provide 1 (one) PDF file of all bid drawings, 1 (one) PDF file of all specifications, 
1 (one) PDF file of the final estimate, and 1 (one) PDF file of the Contract Book front end (as 
applicable). Drawings and specifications shall be consistent in format and headings, and shall 
include a table of contents, with all pages numbered.  
 
Construction Administration (CA) Phase Services 
The Consultant shall provide Engineering and/or Architectural services for the following: 
 
1. Provide, during the construction contract to be entered into by the City for the construction of 

this Project, to the satisfaction of the City, periodic engineering consultation services to verify 
adherence to the design and to assist in the administration of the construction until final 
completion and acceptance by City.  
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2. The Consultant shall attend and assist the City in a City held pre-construction conference.  The 
City will hold the pre-construction meeting in conjunction with the Contractor’s notice-to-
proceed notice for the project.  Minutes of these meetings will be prepared by the Consultant. 

3. Check and approve shop drawings for conformance with Project design and compliance with 
the information given by the Contract Documents.  There shall be no change in the scope of the 
work or in materials specified by the Contract Documents until approval for such change has 
been given in writing by City. 

4. Visit the job whenever requested by the City for the purpose of clarifying or interpreting any 
phase of the work. 

5. Conduct, in company with the City and others designated by the City, a final inspection of the 
Project for conformance with the design of the Project and compliance with the information 
given in the Contract Documents. 
 

Construction Resident Project Representation (RPR) 
If requested, the Consultant shall furnish during the construction period, a Resident Project 
Representative.  All Resident Project Representation work shall be performed under the supervision 
of a New York State licensed professional engineer of the Consultant and the Architect/Engineer of 
Record.  The qualifications of all Consultant personnel doing work under this Agreement shall be 
subject to the review and approval of the City. 
 
The Consultant shall report regularly to the City and the Architect/Engineer of Record on the 
progress and quality of the work.  The Consultant shall conduct on-site observations of the general 
progress of the work and shall consult with the City and the contractor giving opinions, suggestions, 
and recommendations, based on the Consultant's observations, as to any defects or deficiencies in 
the contractor's work. 
 
The Consultant shall perform technical inspection as directed by the Engineer of Record in general 
furtherance of the duties set forth below. 
 
The specific duties of the Resident Project Representative shall include, but not be limited to, the 
following: 
 
1. Quality Control 

a. Execute quality control and inspection measures in accordance with project 
specifications, and coordinate special inspection and testing agencies activities. 

b.  Coordinate quality control with Architect/Engineer of Record. 
 
2. Record Assembly 

a. A list of the Contractor's suppliers and subcontractors. 
b. A record of field samples and field samples  
c. A complete set of contract documents with all revisions and agenda. 
d. Shop drawing and submittal logs and a complete set of approved shop drawings. 
e. A complete set of all correspondence and written records regarding the project. 
f. Copies of all guarantees, certifications and operation manuals for the project. 
g. A copy of all project schedules of all contractors as amended.  
h. A filed and labeled set of preconstruction and construction photographs. 
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3. Observation 

a. On-site observations of the work in progress. 
b. Attend and chair pre-construction conferences and job meetings. 
c. Consult with the City prior to and observe all on-site tests. 
d. Observe such off-site operations as directed by the City. 
e. Observe that all permits and licenses which are necessary have been obtained. 
f. Conduct a final inspection of the project  

  
4. Liaison 

a. Transmit to the contractor the Designer's interpretation of the contract. 
b. Transmit all modifications to drawings for creation of a set of as-built drawings. 
c. Coordinate and monitor all material testing  
d. Coordinate work with construction that is occurring on other adjacent projects  
e. Receive from the Contractor weekly certified payroll records.   

  
5. Construction Review 

a. Construction schedules from each contractor. 
b. Payment requisitions from each contractor for each fiscal share of the project. 
c. Requests of the Contractor for interpretation of the Contract Documents.   
d. Claims by each contractor. 
e. Contractor requests regarding proposed changes to the contract documents. 
f. Change orders including recommendations  
g. Construction schedules and proposed work locations of any contractor. 

 
6. Record Creation:  The Consultant shall create and maintain the project records.  Upon 

completion of the project the Consultant shall deliver a bound, categorized set of these 
records which shall include the following:  
a. A list of all required permits, licenses, reviews and approvals 
b. A daily diary or log book 
c. Weekly and monthly reports  
d. Monthly progress payments (and final payment) 
e. Change Orders as required on forms approved by the City 
f. All modifications to construction schedules for the project 
g. Minutes of all meetings 
h. A final punch list of all items which remain incomplete  
i. A guarantee punch list  
j. Marked up prints, drawings and other data indicating all modifications 
k. Labeled pre-construction and construction photographs 
l. Project unit quantities apportioned by final share  
m. Water service and sewer lateral tap cards  
n. All permits of any contractor doing work within the Project limits 
o. Unless otherwise specified during project scoping, the Consultant shall submit one set of 

mylar As-Built Plans, certified by a licensed professional engineer and/or architect 
licensed in the State of New York, as applicable.  Submission shall include three CDs with 
electronic versions of the As-Built Plans in both CAD and PDF formats. 

 
The CA or RPR representative is hereby authorized to stop work on all or part of the Project for up 
to twenty-four hours, without prior consultation with the City and for any reason which the 
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professional judgment of the Consultant requires such stoppage.  Upon issuing such stop work 
order, the Consultant shall immediately consult with the City to resolve the problem(s) which lead 
to the the  order. 
6.  

 
4.0 PROPOSAL REQUIREMENTS 
 
Each proposal shall be signed by an individual authorized to enter into and execute contracts on the 
Respondent’s behalf.  Unless otherwise specified in its proposal, Respondent represents that it is 
capable of meeting or exceeding all requirements specified in this RFP. 
 
Submission of a proposal shall be deemed authorization for the City to contact Respondent’s 
references. Evaluation of proposals will be conducted by the City based on information provided in 
the Respondent’s proposals and on such other available information that the City determines to be 
relevant.  The evaluation of proposals may include an on-site assessment, meetings with authorized 
personnel, and may involve the use of a third-party consultant. 
 
The Respondent selected by the City will be required to enter into a Professional Services 
Agreement (PSA) with the City.  The establishment of a PSA is contingent upon approval by City 
Council for all Agreements in excess of $10,000 or for a period of more than one year and upon the 
availability of funds for such an agreement.  Unless otherwise stated in the proposal, the 
Respondent’s response to this RFP shall be deemed its acceptance of the terms of this PSA. (Note: 
Attention is directed to the City’s Living Wage requirements, MWBE goals and minority workforce 
goal). 
 
Respondents shall provide sufficient information in their written proposals to enable the City review 
team to make a recommendation to the Mayor.  The City reserves the right to invite any or all 
Respondents to an interview to discuss their proposal.  Any expenses resulting from such an 
interview will be the sole responsibility of the Respondent.  The City is under no obligation to select 
any of the responding Respondents or to conduct the Project described herein.  The City may 
amend or withdraw the RFP at any time, within its sole discretion.  The City shall have no liability for 
any costs incurred in preparing a proposal or responding to the City’s requests with respect to the 
proposal.  
 
The selection of a Consultant is within the City’s sole discretion and no reasons for rejection or 
acceptance of a proposal are required to be given.  Although costs are an important consideration, 
the decision will be based on qualifications and compliance with the requirements of this RFP and 
not solely on cost.  The City reserves the right to reject any or all proposals or to accept a proposal 
that does not conform to the terms set forth herein.  The City further reserves the right to waive or 
modify minor irregularities in the proposals and negotiate with Consultants to serve the City’s best 
interest. 
 
Proposal Evaluation Criteria 
Proposals must be succinct and all pages must be numbered.  In no case shall specified page 
maximums in any section be exceeded.  Boilerplate and glossy promotional materials are 
discouraged; any such materials deemed necessary should be included as a separate appendix and 
may or may not be considered as part of the evaluation.  Consultant selection will be based on a 
rating of consultant proposals.  The criteria will be as follows:  Firm Qualifications (10% Score), 
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Technical Proposal (40% score), and Project Team Qualifications (50% score).  In addition to this, 
Respondents can also qualify for an additional 10% as a City Firm, an additional 10% as a MWBE 
firm, an additional 5-10% for MWBE sub-consultant utilization, and an additional 10% for meeting 
minority workforce goals.  Proposers should understand that the City’s MWBE and Workforce 
Goals apply to and will be incorporated into any agreement resulting from proposals submitted 
for this RFP. Please note that all consultants shall submit as part of the proposal a workforce 
utilization plan regardless of percentage or whether goals are met. Refer to Section 5.0 City 
Provisions for details. 

The Technical Proposal (with Transmittal letter) shall address the following at a minimum: 
 
Firm Qualifications (10% Score) 

1) Firm and Sub-Consultant Identification & Qualifications (6 pg. max):  A description of the firm 
and sub-consultants, including the number of employees and their disciplines, their philosophy 
on serving clients, location, and the number of years the firm has been in business of 
conducting the described services. 

 
2) Rochester presence:  Information about Respondent’s presence in the City of Rochester and/or 

any collaborative relationships with local firms that are to be formed for this Project. 
 
3) MWBE:  Statement as to whether respondent and/or specified sub-consultants are on the New 

York State Certified MWBE list. 
 
4) Relevant Firm and Sub-Consultant Experience, Recent Clients, & Relevant Projects for this type 

of work (10 pg. max):   Include three (3) recent clients for whom the consultant has provided 
services relevant to those required herein.  The list should include name, address, and contact 
information of the client contact person.  Include a list of relevant projects including client name 
and contact information, specific dates when work was performed and the type of work 
services performed.  The proposal should showcase relevant firm experience for each area of 
expertise the City is requesting within RFP. 

 
Technical Proposal (40% score) 
1) Project Understanding and Approach (8 pages max):  A demonstration that the Consultant 

understands the proposed project and its various tasks shall be included.  Provide a detailed 
description of the consultant's proposed unique approach.  This portion of the proposal should 
communicate a complete in-depth understanding and approach for all services to be provided, 
including all multi-disciplinary architectural, engineering, landscape architectural, site planning 
services, etc. as applicable.  Preserving the historic character of the building and experience 
working with historic masonry facades as well as creative logistical problem solving will be 
critical for a successful project.  This portion should communicate the team’s knowledge and 
experience with the City’s general project policies and procedures as applicable. 
 

2) Technical Approach, Scope of Work, and Schedule (6 pages max):  Provide a summary of scope 
of services for the completion of the tasks identified in this RFP.  Provide a proposed MWBE 
Utilization Plan.  The consultant may propose alternate tasks that will meet the project 
objectives.  A detailed Gantt chart schedule for completing the tasks outlined in the RFP along 
with key study tasks should be included. 
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Project Team Qualifications (50% score) 
1) Team Organization:  Makeup of the project team, including sub-consultants, with a detailed 

organizational chart.  Include a description of how the project will be organized, identification of 
the key project team members by name, field of expertise, specific responsibilities on the 
project and the estimated number of hours each specific individual will work on the project.  
This section and the resumes below should showcase, as applicable, team member’s relevant 
experience in structural design, inspection and design of historic rehabilitation projects, working 
with buildings that have limited/difficult access and familiarity with the City’s general project 
policies and procedures. 
 

2) Team Resumes (1 page per team member):  Include for all key project team members that are 
shown on organizational chart, including a list of relevant projects only, with summaries of the 
work they specifically performed and approximate dates when work was performed.  Team 
resumes should showcase relevant experience as it relates to this project and with the City’s 
general project policies and procedures.  

 
3) Any other factors that would be helpful to the Selection Committee in evaluating the consultant 

for this project. 
 
Basic Services Fee/hours 
No fees or wages shall be submitted with this proposal.  An itemized budget including staff hours 
and billing rates which addresses each of the tasks identified in the Scope of Services.  An itemized 
breakdown of projected FTE (full time equivalent) estimated staff hours for the prime consultant 
and all sub-consultants must be clearly defined.  All sub-consultants that are on the New York 
State Certified MWBE list should be clearly showcased.  This will be used in evaluating additional 
weightings as outlined in Section 5.0 City Provisions. 
 
Provide direct technical and professional personnel hour subtotals for each of the following tasks as 
identified in the draft scope of services for this project: 

 
A. Investigation 
B. Schematic Design 
C. Design Development 
D. Contract Documents 
E. Bidding Phase Services 
F. Construction Phase Services:  Construction Administration 
G. Environmental Quality Review  
H. Asbestos Survey and Abatement design  
I. Permits 

 
The proposal SHALL NOT include any proposed design fees, however the City does require that the 
proposal include the proposed staff, specific staff assignments and MWBE utilization plan.  The 
table/summary should be detailed such that a reviewer can get a good feel for the tasks involved 
and the individuals who will be performing each specific work item.  The firm deemed to be the 
best qualified overall for this project by evaluation committee will be asked, at a later date, to 
submit salary schedules, staffing tables, non-direct costs, subcontractor costs, total project cost 
summaries and technical assumptions. 
 
Direct Reimbursable Expenses 
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The draft list of expenses (with no costs or fees) shall be identified for the following expenses: 
 
1. Sub-consultants 
2. Environmental/Laboratory testing 
3. Supplies 
4. Travel 
5. Rental equipment (if required) 
6. Printing/Duplication 

 
The Consultant shall provide duplication services for bid documents and any addenda as a 
reimbursable expense. 

 
Eligibility Qualifications and Requirements 
 
The City of Rochester requires that all bidders and sub-contractors present evidence of experience, 
ability, and financial standing.  Designated firm(s) must be able to submit proof of authority to 
practice as licensed design professionals in New York State immediately upon designation.  The City 
requires that all bidders and sub-consultants, at the time of entrance into agreements with the City, 
present information that includes insurance certificate(s) that prove both professional and general 
liability, and Worker’s Compensation coverage.  The certificates must list the City of Rochester as an 
additional insured. 
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5.0 City Provisions 
 

Living Wage Requirements with Respect to Applications or Proposals for Service Contracts 
Rochester City Council adopted the Rochester Living Wage Ordinance (8A-18), effective July 1, 
2001, which requires covered employers who are awarded City service contracts of $50,000 or 
more to pay a Living Wage, as defined in the Ordinance, to their employees who perform work 
under the contract.  As set for the in 8A-18D (1) of the Ordinance, if the total amount of the 
proposal is $50,000 or more during the period of one year, a written commitment to pay all 
covered employees a Living Wage and a list of the job titles and wages levels of all covered 
employees in each of the years for which this agreement is sought shall be submitted with the 
proposal.  A copy of the ordinance can be found through the web link at:  
http://www.cityofrochester.gov/index.cfm?id=571 
 
Local Preference 
Pursuant to City Council Resolution No. 91-25, the City shall, when awarding professional services 
agreements, give preference to organizations located within the City of Rochester or Monroe 
County.  The use of local individuals or companies as sub-contractors is also encouraged.  Non-local 
firms may wish to consider partnerships or other collaborative arrangements with local firms as a 
strategy to address this criterion. 
 
City Funded Projects 
Firms who respond directly to this proposal and are located within the City of Rochester limits will 
be awarded an additional 10% weighting as part of the evaluation process. 
 
MWBE Goals 
City Council Ordinance No. 2018‐54 establishes Minority and Women Business Enterprises (MWBE) 
utilization goals for City professional service agreements. The MWBE utilization goal for this 
contract is 30% in aggregate, with sub goals of 15% M (Minority) and 15% W (Woman owned), 
based on the total dollar amount of the Professional Services fees paid for this agreement. During 
the course of completing work under this agreement, the consultant is expected to attempt to 
achieve these goals through use of state certified MWBE subcontractors, if the consultant itself is 
not a state certified MWBE.  
 
Companies who submit proposals to this RFP shall receive additional evaluation weighting points as 
follows: 
 

Responding Company Weight 
Awarded 

MWBE firms who respond directly to this proposal and are on the New York 
State Certified MWBE list  

10% 

Firms who utilize 10-20% MWBE sub-consultants that are on the New York State 
Certified MWBE list 

5% 

Firms who utilize more than 20% MWBE sub-consultants that are on the New 
York State Certified MWBE list 

10% 

 
If your firm is not a state certified MWBE, you are encouraged to employ sub‐consultants who are state 
certified MWBE’s to the greatest extent possible. State certified MWBE firms in the City’s MWBE 

http://www.cityofrochester.gov/index.cfm?id=571
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Directory, found on the City’s web site here: http://www.cityofrochester.gov/mwbe/  will receive 
preference.  However, other state certified MWBE firms may be submitted for meeting these goals. 
 
In your proposal, be sure to indicate if your firm is an MWBE, and if your firm will be utilizing any MWBE 
sub-consultants.  List the name and category (M) or (W) or your firm and each proposed sub-consultant, 
and the amount or percent the total proposal fee that will be subcontracted to each sub-consultant 
 
MWBE forms for Public Works and Professional Services Consulting Contracts shown on the City’s web 
site referenced above shall be required and incorporated into the agreement by reference. For 
informational purposes, Exhibit A provides the MWBE Form A, MWBE Utilization Plan – Professional 
Services.  This form shall be required to be completed by the selected consultant as part of the contract 
review and approval process and shall be incorporated into the Agreement. 
 
Minority Workforce Goals 
City Council Ordinance No. 2018‐54 establishes minority workforce utilization goals for City professional 
service agreements. The aggregate workforce goals shall be 20% minorities and 6.9% women. For 
professional services consulting contracts, responding companies who demonstrate that they meet or 
exceed both of these aggregate goals shall receive additional evaluation weighting points of 10%.  The 
goals apply to consultant and/or sub-consultant staff who work on this contract. 
 
In your proposal, be sure to indicate the total number of hours that your proposal is based on, and the 
number of hours that are projected to be worked by minority (M) and female (W) employees, as well as 
the percentage of total hours to be worked by M and W employees.  If sub-consultants will be used, 
similar workforce participation information should be provided for each sub-consultant.  The aggregate 
workforce goals for this contract may be met by any combination of prime and sub-consultant 
employees.  
 
 Workforce forms for Public Works and Professional Services Consulting Contracts shown on the City’s 
web site referenced above shall be required and incorporated into the agreement by reference. For 
informational purposes, Exhibit B provides the Professional Consultant Services Workforce Staffing Plan 
form. This form shall be required to be completed by the selected consultant as part of the contract 
review and approval process and shall be incorporated into the Agreement.  
 
MWBE and Workforce Reporting 
The selected consultant will be required to submit a workforce utilization staffing plan for meeting the 
workforce goals, and an MWBE utilization plan, on forms designated by the City.  The plan documents 
will be incorporated into the agreement.  The consultant shall also file City provided reporting forms 
quarterly, or as otherwise required by the City, to verify that MWBE goals and minority workforce goals 
incorporated into the agreement are achieved during the term of the agreement.  Examples of all 
required forms are on the City’s web site at:  http://www.cityofrochester.gov/mwbe/ 
 
Other Criteria 
Other criteria may be considered and evaluated by the City if it is determined to be in the best 
interest of the City and the success of the Project to do so. 
 
 
 
 
 
 

http://www.cityofrochester.gov/mwbe/
http://www.cityofrochester.gov/mwbe/
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APPENDIX A: 
 

PROJECT SCOPING  
 



Konopka Architecture, PC

City of Rochester

Project Scoping for Rundel Library

Work Items

October 23, 2014

Miscellaneous

1 Re-move larger plantings from the south side of the Library. Trees

and plants touching, or close to the building, should be removed.

Consider adding bushes and/or ground cover in the planters. 

2 Correct previous stone patches, miscellaneous areas.

3 Replace cracked brick at rusted fasteners, miscellaneous areas.

Typical

1 Re-point or seal miscellaneous limestone joints, all elevations. While

all existing sealant within view is recent, a survey should be done to

determine that any existing sealant is non acm. Sealant at the river

wall limestone joints tested negative in 2014.

2 Complete replacement of “jacked” lintels and brick in light well.

Based on the presence of asbestos calk in the perimeter window to

brick joint (2014 project), we have included an estimate for asbestos

removal for the recommended work.

3 Clean limestone cornices, water table, details, etc.. on the north, east

and south elevations. This will involve pre-soaking areas below

cornices and “chasing” run-off down the building to avoid water

stains. Copper stains should not be cleaned. No cleaning is

recommended on the river side. The use of a lift is not possible.

4 Replace steel and metal windows in light well and penthouses. These

windows are not important elements in defining the building’s historic

character. Replacement windows shall be compatible in material,

configuration, color, operability, number and size of panes, profile and

proportion of metal sections and glass quality. We have included an

estimate for asbestos calk removal for the recommended work.

Note; Lintels, windows and asbestos calk removal should be done at

the same time.



Project Scoping for Rundel Library

Work Items

October 23, 2014

page 2

Important To Note

1 Monitor stone movement including cracked and displaced stone at the

river elevation, west side. Also on the north and south ends of the

center parapet on the South Avenue side. Cracked mortar joints and

cracks in stone should be sealed to prevent unnecessary water

penetration. If movement of the stone continues, the stone should be

removed, re-installed and re-anchored. No other work is

recommended unless stone movement continues.

Phasing vs. Single Project

Two approaches to prioritizing and phasing the work were looked at;

1 Phased;

Replacement of the jacked lintels, asbestos caulk removal and

window replacement should be done at the same time, and be the 

1st priority/phase. These items could be done individually, but it will

increase and duplicate the cost of rigging, lifts, scaffolding and

overhead. 

The 2nd priority/phase should be removal of plantings, correction of

previous patches and the replacement of cracked brick.

The 3rd priority/phase should be re-pointing limestone joints and

cleaning the limestone previously identified. These items share

location, contractor expertise and overhead equipment and cost. 

2 Single Project;

The majority of the work is in the 1st phase (~1mil of 1.2 mil). The

current 2014 project is replacing the badly deteriorated lintels in the

light well. The remaining lintels should be stable for the next 5+

years. The windows will also be satisfactory for that period. With this

in mind, we believe that breaking up the project will result in the

duplication of overhead and unnecessary wear and tear on the

existing roof, where the majority of the work will be accessed from.

Our recommendation is to do a single project in approximately five

years.      
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EXHIBIT A 
 

MWBE PARTICIPATION PLAN FORMS 
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EXHIBIT B 
 

WORKFORCE STAFFING PLAN FORM 
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AGREEMENT FOR PROFESSIONAL SERVICES 
 
Project Name:  Rundel Memorial Library Exterior Building Repairs 
Project No.:  19010 
Consultant Name:  
Agreement #:  _________ 
Authorizing Ordinance:  
 

I N D E X 
 

ARTICLE I 
 
Part 1.  DESCRIPTION OF PROJECT 
   
Part 2.  DESCRIPTION OF PROFESSIONAL SERVICES 
   

Section 1.201 General 
Section 1.202   Basic Services 
Section 1.203   Additional Services 
Section 1.204   Reimbursable Services  

 
 
Part 3.  SUBCONTRACTS 
 
Part 4.  CITY RESPONSIBILITIES 
 
Part 5.  FEES 
 
  Section 1.501 General 
  Section 1.502 Fee for Basic Services and Reimbursable Expenses 

Section 1.503 Fee for Additional Services 
Section 1.504 Fee Administration 

 
 
Part 6.  TERM 
 
Part 7.  TIME OF PERFORMANCE 
 
Part 8.  REMOVAL OF PERSONNEL 
 
Part 9.  AUTHORIZED AGENT 
 
Part 10. OWNERSHIP OF DOCUMENTS 
 
Part 11. CONFIDENTIALITY 
  Section 1.1101 General 
  
Part 12. ORGANIZATIONAL CONFLICT OF INTEREST 
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ARTICLE II 

 
Part 1.  QUALIFICATIONS, INDEMNITY AND INSURANCE 
  Section 2.101 Consultant's Qualifications for Duties, Compliance and Permits 
  Section 2.102 Consultant's Liability 
  Section 2.103 Professional Liability Insurance 
  Section 2.104 General Liability Insurance 
  Section 2.105 Worker's Compensation and Disability Benefits Insurance 
  Section 2.106 Copyright or Patent Infringement 
  Section 2.107 No Individual Liability 
 
Part 2.  SPECIFIC DESIGN RESTRICTIONS 
  Section 2.201 Environmental Policy 
 
Part 3.  EMPLOYMENT PRACTICES 
  Section 2.301 Equal Employment Opportunity and MWBE and 
    Workforce Utilization Goals 
  Section 2.302 Title VI of the Civil Rights Act of 1964  
  Section 2.303 The MacBride Principles 
  Section 2.304 Compliance with Labor Laws 
  Section 2.305 Living Wage Requirements 
   
Part 4.  OPERATIONS 
  Section 2.401 Compliance with Air and Water Acts 
  Section 2.402 Political Activity Prohibited 
  Section 2.403 Lobbying Prohibited 
  Section 2.404 Anti-Kickback Rules 
  Section 2.405 Withholding of Salaries 
  Section 2.406 Discrimination Because of Certain Labor Matters 
  Section 2.407 Status as Independent Contractor 
 
Part 5.  DOCUMENTS 
  Section 2.501 Patents and Copyrights 
  Section 2.502 Audit 
  Section 2.503 Content of Sub-Agreements 
  Section 2.504    Freedom of Information Law 
 
Part 6.  TERMINATION 
  Section 2.601 Termination for Convenience of the City 
  Section 2.602 Termination for Default 
 
Part 7.  GENERAL 
  Section 2.701 Prohibition Against Assignment 
  Section 2.702 Compliance with All Laws 
  Section 2.703 Successors 
  Section 2.704 Interest of City and Consultant in Contract 
  Section 2.705 Permits, Laws and Taxes 
  Section 2.706 Obligations Limited to Funds Available 
  Section 2.707 Extent of Agreement 
  Section 2.708 Law and Forum 
  Section 2.709 No Waiver 
  Section 2.710 Severability 

Section 2.711 Debarment and Suspension 
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ATTACHMENTS 
 
Schedule A Fee Schedule 
Appendix I Hourly Rate Schedule 
Exhibit A MWBE Form A - MWBE Utilization Plan 
Exhibit B Workforce Staffing Plan 
Exhibit C Staffing Assignment, Estimated Hours & Technical Assumptions (if 

applicable) 
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AGREEMENT 
 
 

 THIS AGREEMENT, entered into on the       day of           , 2019, by and between the CITY OF 
ROCHESTER, a municipal corporation having its principal office located at CITY HALL, 30 Church Street, 
Rochester, New York, 14614, hereinafter referred to as the "City", and           Consultant name            with 
offices at            address                 , hereinafter referred to as the "Consultant". 
 
 WITNESSETH: 
 
 WHEREAS, the City through the Department of Environmental Services, Bureau of Architecture 
and Engineering desires to secure the professional services of the Consultant for the purpose of providing 
architectural services for various projects to be undertaken, hereinafter referred to as the "Project", and 
 
 WHEREAS, the Consultant covenants that it has the personnel, skills and expertise required and 
wishes to undertake the Project. 
 
 NOW THEREFORE, the City and the Consultant do mutually agree, in consideration of the 
covenants, terms and conditions contained herein, as follows: 
 

ARTICLE I 
 
ARTICLE I, Part 1. DESCRIPTION OF PROJECT 
 
Section 1.101 Description of Included Facilities 
 

The facilities that are to be included in the Project are: 
 

City Building No. 7.11, Rundel Memorial Library & 115 South Ave,  
 

Section 1.102 General Description 
 

 The Consultant is to provide:  Architectural & Engineering Services 
 
Work tasks under this agreement shall be divided as noted below: 
 

A. Site Reconnaissance and Programming 
B. Schematic Design 
C. Design Development 
D. Contract Documents 
E. Bidding Phase Services 
F. Commissioning (If Requested) 
G. Construction Phase Services 

a) Construction Administration 
b) Resident Project Representation (If Requested) 

H. Reimbursable Services 
 
 The scope of work includes all tasks identified in Schedule A.
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ARTICLE I, Part 2. DESCRIPTION OF PROFESSIONAL SERVICES 
 
Section 1.201 General 
 
 The Consultant shall provide the following services:  
 

A. Provide all Basic Services required for this Project including, but not limited to Existing Site 
Reconnaissance Survey, Schematic Design, Design Development, Contract Documents, 
Bid/Award Phase services, Construction Administration Services including Resident Project 
Representative RPR services, as applicable. 

 
B. The Consultant is to have on its staff and is to retain during the performance of its services all 

appropriate professional personnel necessary to completely and accurately perform the work and 
services required.  Where the design of architectural, structural, mechanical, electrical, civil, or 
other engineering features of the work are included in the Project, such must be performed by an 
Architect or Engineer registered to practice in the State of New York.  The Consultant shall 
provide a list of its employees assigned to the project which provides the employee's name and 
title prior to the start of work.  The Consultant shall notify the City prior to changing project 
personnel.  No changes in project managers will be made without approval of the City. 
 

C. The Consultant is responsible for the professional quality, technical accuracy, timely completion 
and appropriate coordination of all designs, drawings, specifications, testing, reports and other 
services furnished under this Agreement.  The Consultant bears all responsibility for any errors, 
omissions or other deficiencies in the Consultant's designs, drawings, specifications, reports and 
other services and shall correct or revise any such errors, omissions or other deficiencies without 
additional compensation. 
 

D. The Consultant agrees that, where the Project will involve the design or substantial renovation, 
relocation, or reconstruction of, or will involve the new construction of, a building, facility, street, 
sidewalk, park, mall or other public area, then it will incorporate into its design, study and other 
work those facilities or improvements reasonably required to give handicapped persons access to 
and enjoyment of those facilities.  Such facilities or improvements shall conform to ANSI/ICC 
A117.1 – 2009 "American Standard Specifications for Making Buildings and Facilities Accessible 
to, and Usable by the Physically Handicapped".  Such facilities and improvements for the 
handicapped shall include, but shall not be limited to, access ramps to buildings, sufficiently large 
elevators, support rails, rest room improvements, sidewalk curb cuts at corners, and additional 
lighting that are reasonably a part of and necessitated by the Project. 
 

E. Develop and submit to the City a detailed plan and schedule for the orderly and timely completion 
of the requirements of this Agreement.  The Consultant shall utilize appropriate graphics and 
illustrate the plan, i.e. bar charts, etc.  All pertinent dates of meetings and submittals shall be 
subsequent to execution of this Agreement. 
 

F. The Consultant shall maintain an up-to-date, orderly assembled file of Project notes and records, 
including a history of design of the Project.  Notes shall include correspondence, calculations, 
documentation, references and other material necessary for the completion of the Project. 

 
G. Report regularly to the City upon the progress and quality of the work.  The Consultant shall 

conduct regular (as specified) on-site observations of the general progress of the work and shall 
consult with the City designated representative and the contractor giving its opinions and 
suggestions based on its observations, as to any defects or deficiencies in the contractors work. 

 
H. Prepare and furnish to the City within one week, minutes of any meetings held.  Weekly, bi-

weekly, or monthly progress reports may be requested. 
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I. If requested, furnish during the construction period, a full-time Resident Project Representative 

(RPR), who shall be under the supervision of a licensed professional engineer or architect.  The 
qualifications and selection of the resident inspector shall be subject to the approval of the City. 

 
J. The Consultant's obligations under this Section are in addition to the Consultant's other express 

or implied assurances under this Agreement or State law and in no way diminish any other rights 
that the City may have against the Consultant for faulty materials, equipment or work. 

 
K. The Consultant shall furnish promptly all equipment, labor and materials needed to perform in a 

safe and convenient manner, such inspections as the City requires. 
 

L. The Consultant shall keep the City informed of the progress of the work so that the City may 
inspect the Consultant's work as determined necessary by the City.  In particular, the Consultant 
shall provide the City with at least forty-eight (48) hours notice prior to performing work which 
would prevent proper inspection of previously completed work. 

 
M. Provide Reimbursable Services enumerated herein if approved in writing by the City. 

 
N. Provide Additional Services, if required, at the written request of the City. 

 
 
 
Section 1.202  Basic Services  
 
 

A. Site Reconnaissance and Programming 
 

1. Consult with the City and other necessary and appropriate government units, utilities, 
organizations, and persons in order to ascertain the requirements of the Project, review 
the program prepared by the City and make necessary revisions herein. 
 

2. Evaluate program data to include, but not be limited to, meetings with City staff and users 
to review, evaluate and establish their divisional space and functional needs (layouts, 
furnishings, equipment storage, etc.). 
 

3. Establish any building operational issues that may affect cost; i.e., security, operating 
hours, communication needs, etc. 

 
4. Investigate, analyze and measure the existing facilities to the extent necessary to 

determine the information necessary for the work of the Project. 
 

5. Measure and verify floor plans and equipment locations, prepare base plans which plot 
planimetric, topographic, and utility details of the site. 

 
6. Perform a Facility Conditions Assessment of the existing facility.  This assessment shall 

identify existing conditions and deficiencies to be used during the remainder of the 
project.  The field observer and the reviewer must be clearly identified and qualifications 
including the number of assessments that have been completed by each shall be 
provided.  Any substitutions to the field observers or reviewer must be approved by the 
City of Rochester. 
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7. Perform site reconnaissance of the site to collect all physical and anecdotal information 
required to solidify design parameters for the project.  Reconnaissance should include 
collection of data on existing conditions, review of previous reports, studies, record 
drawings, operational issues and needs, code requirements, utility capacity, etc.  
Consultant shall work with City and all stakeholders to identify special needs of the 
project that may include, but is not limited to, granting agency requirements, scheduling 
and utility coordination, phased construction, temporary facilities, environmental 
remediation, commissioning needs and abatement design. Investigate, analyze and 
measure the existing facilities to the extent necessary to determine the information 
necessary for the work of the Project. 
 

B. Schematic Design 
 

1. Upon receipt of written approval from the City, prepare up to three schematic designs for 
review and approval by the City.  The schematic drawings shall show the proposed 
design character and the location of major facilities and design features of the Project.   

 
a. A detailed cost estimate separating labor and materials shall accompany the 

schematic drawings for each of the design options developed. 
b. Include concept elevations and drawings, adjacency drawings and code 

review drawings, and environmental remediation plans, if required. 
 

2. Provide design progress reviews at 50% and 95% to the City and other authorities as 
required. 

 
3. Submit the final schematic design, satisfying the City's requirements.   

 
4. Prepare presentations as necessary to representatives of the City, to satisfy the City and 

all other required agencies. 
 

C. Design Development 
 

1. Submit detailed design reports including drawings showing the general design and 
appearance of all structures, facilities, and utilities to be provided, including a site plan 
showing the proposed location and arrangement of elements on the site and the 
materials to be used.  The rationale for selection should be outlined; if alternate layouts, 
designs and materials exist, the alternatives are to be a recommendation of the best 
alternative.   

 
The reasons for this selection should be outlined.  Revise designs incorporating any 
modifications and submit to the City within a mutually agreed period of time 

 
2. Provide an outline of specifications (titles, section numbers) for the project. 

 
3. At the completion of the design development phase, the Consultant shall provide an 

itemized construction cost estimate based on information available, separating labor and 
materials. 

 
4. Provide architectural and engineering design drawings which shall include all Project 

components and accessories, including system elevations, plans, sections, notes, as 
applicable. 
 

5. Provide a preliminary construction schedule showing, at minimum, target bid date and 
construction duration. 

 
6. Present the City with a Design Development Report.  Such report shall include approved 
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alternatives and recommended selection of alternatives.  
 

a. Submit detailed design drawings showing the general design, outline 
specifications, revised cost estimates, material cut sheets and material selection. 
 

7. Prepare the necessary documentation for the local and State environmental reviews and 
assist in the environmental review process, in accordance with 6NYCRR, Part 617 - the 
State Environmental Quality Review Act (SEQR).  
 

D. Contract Documents 
 
1. Perform the final design and the preparation of detailed contract documents in accordance 

with applicable City, County, State, and Federal regulations ("codes")  for all elements of work 
including: 
 

a. Architectural Designs   
b. Structural Designs   
c. Other Designs:  Abatement (if required) 

 
2.  Provide design progress reviews with the City and other authorities as required.  Provide 

progress prints, specifications, and revised cost estimates at 50% and 95% intervals for the 
City’s review and approval. 

 
3. Provide the City with a revised cost estimate for the Project based upon completed Contract 

Documents. 
 
4. Prepare for approval by the City, the Contract Documents including bidding forms, the 

Contract Agreement, and General Conditions, using standard City Contract Conditions, 
project specifications and working drawings for the Project.  The Bid Documents are to 
conform with City standards wherever applicable. 

 
a. Prepare a list of all permits, licenses, reviews, and approvals required by 

Contract Documents. 
b. Provide the City contract documents and specifications in both paper and 

electronic (pdf, AutoCAD and Revit) formats. 
 

E. Bidding Phase Services 
 
Prior to contract letting and subsequent to bid document submission, the Consultant shall make 
necessary revisions and last minute changes to plans, specifications, and estimates that result 
from the City and other agency reviews. 
 
The City shall prepare and distribute a bid invitation to select a construction contractor and draft 
advertisements to bid to be placed in local periodicals and the NYS Contract Reporter.   
 
The Consultant shall prepare addenda as needed during the bidding phase.  Such addenda shall 
conform to the requirements of the City’s Purchasing Agent.  The Consultant shall submit up to 
35 copies of the addenda to the City and designated utilities and agencies. 
 
The Consultant is to attend and assist the City in pre-bid meetings and pre-award meetings.  
Agenda and minutes of these meetings will be prepared by the Consultant. 
 
The City will hold the public bid opening (letting). 
 
The Consultant shall analyze the bid results and prepare a letter of recommendation for award.  
The analysis will include, as applicable, the following: 
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• Verification of the low bidder. 
• Bid tabulation showing bid amounts by each bidder for each item. 
• Ensuring receipt of all required bid documents (non-collusive bid certification, debarment 

history certification, MWBE, apprenticeship, bonding, etc., as applicable) 
• Breaking the low bid into fiscal shares. 
• Determining whether the low bid in unbalanced. 
• For pay items bid 15% less than the Engineer’s Estimate or more that 25% over the 

Engineer’s Estimate: 
o Checking accuracy of quantity calculations. 
o Determining appropriateness of price bid for work in the item. 

• Determining whether the low bidder is qualified to perform the work. 
• This information shall be returned to the City within five (5) working days.  Submit up to 10 

copies of the bid tabulations, share breakdown, bid analysis, and recommendation. 
 

F.   Commissioning (If Requested) 
 

The commissioning agent will develop and coordinate the execution of the testing plan, observe 
and document performance of the Project improvements in accordance with the Contract 
Documents. 
 
1. Develop and coordinate the execution of the testing plan, observe and document 

performance of the Project improvements, system integration and functionality in accordance 
with the documented design intent of the Contract Documents. 

2. Set up and conduct scoping meeting(s) with commissioning team members. 
3. Review submittals and startup procedures. 
4. Develop and implement specific equipment and system functional performance testing to 

ensure new work is properly integrated. 
5. Witness testing of selected pieces and/or systems in the presences of City personnel, and 

coordinate re-testing, if required. 
6. Pre-approve and oversee staff training and system documentation. 
7. Work with contractor to compile, organize and index the commissioning data by equipment 

into three (3) sets of labeled, indexed, and tabbed three ring binders and deliver to the City. 
8. Prepare Final Commissioning Report to be submitted in writing to the City. 
9. Review and approve Operation and Maintenance Manuals from the contractor for 

completeness. 
 

 
G. Construction Phase Services 

 
a) Construction Administration  

 
The Consultant shall provide the following services: 
 

1. Provide, during the construction contract to be entered into by the City for the construction of 
this Project, to the satisfaction of the City, periodic architectural/engineering consultation 
services to verify adherence to the design and to assist in the administration of the 
construction until final completion and acceptance by City. 

 
2. Check and approve shop drawings for conformance with Project design and compliance with 

the information given by the Contract Documents.  There shall be no change in the scope of 
the work or in materials specified by the Contract Documents until approval for such change 
has been given in writing by City. 
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3. Visit the job whenever requested by the City for the purpose of clarifying or interpreting any 
phase of the work. 

 
4. Conduct, in company with the City and others designated by the City, a final inspection of the 

Project for conformance with the design of the Project and compliance with the information 
given in the Contract Documents. 

 
5. Participate in a preconstruction conference after receipt of a written request to do so from the 

City.  Such preconstruction conference shall include at least the Consultant, or its authorized 
representative, the contractor(s), authorized representatives of the City, as well as 
representatives of any other public or private agencies which the City determines should be 
in attendance.  At the preconstruction conference, the Consultant shall: 

 
a. Observe that all necessary permits and licenses have been obtained prior to work 

commencement. 
 
b. Raise for discussion and decision, the manner in which the construction will be 

administered by itself and the City, the scheduling of construction, and any and all 
other problems or questions which in the opinion of the  Consultant or the City must 
be settled before the start of construction.   

 
6. Cost Control 
 

a. Recommend necessary or desirable changes (adds and credits) to the City, review 
requests for changes, assist in negotiating Contractor's proposals, submit 
recommendations to the City if they are accepted, prepare change order for the City's 
authorization. 

 
b. Determine, based on the Consultant’s qualified review and the contractor’s 

applications for payment, the amount owing to the contractor for engineering related 
work.  Review the certificates for payment in such amounts.  By reviewing a 
certificate for payment, the Consultant will also represent to the City that, to the best 
of its knowledge, information, and belief, based on what its observations have 
revealed, the quality of the work is in accordance with the Contract Documents. 

 
c. Prepare a weekly field report of the progress of the work and the contractor's 

compliance with both the construction schedule and the Contract Documents. 
 
d. Review and make recommendations to the City on any claims received from 

contractors. 
 
7. Consult and advise the City of Rochester, act as the City's representative at the Project site.  

All instructions to the Contractor will be through the City. 
 
8. Coordinate the required activities of utility companies, the City of Rochester, the County of 

Monroe and all other related entities with the City and its Contractors. 
 
9. Make visits to the job site for the purpose of clarifying or interpreting any phase of the work 

and monitoring job progress, where necessary and/or requested.  (Minimum two time per 
week in addition to the weekly meeting.) 

 
10. Attend weekly on-the-job field meetings to review procedures, progress, scheduling and 

issues.   
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11. Conduct, in company with the City and others designated by the City, a final inspection of the 
Project for conformance with the design concept of the Project and compliance with the 
Contract Documents, and acknowledge the completion of the Project in writing prior to final 
payment to the Contractors.  The approval of the City, or other Agency approvals, shall be 
required as a condition for the acceptance of the work by the City. 

 
12. Project Closeout 
 

a. Following the Prime Contractor’s completion of the punch list, determine that the 
work is ready for final inspection and shall conduct final inspections in conjunction 
with the City. The Consultant shall create a “closeout” checklist for each Prime 
Contract and shall monitor the closeout process.   
 

b. Furnish to the City of Rochester, based on marked up prints, drawings and other 
data furnished by the contractor, a set of reproducible drawings showing all 
construction (elements/systems) as actually built.  Provide the City with Auto Cad 
files on compact disks in a format acceptable to the City. 

 
The CA or RPR representative is hereby authorized to stop work on all or part of the Project for 
up to twenty-four hours, without prior consultation with the City and for any reason which the 
professional judgment of the Consultant requires such stoppage.  Upon issuing such stop work 
order, the Consultant shall immediately consult with the City to resolve the problem(s) which lead 
to the stop work order. 
 

 
 

Section 1.203   Additional Services 
 
The following shall constitute Additional Services: 
 
 A. Performing work not described under Basic Services when requested and authorized in 

writing by the City’s Authorized Agent including, but not limited to the following: 
 

• Expense to the Consultant caused by substantial revisions of previously approved 
studies, design documents, drawings or specifications, such revisions having been 
ordered in writing by the City. 

 
• Out-of-town travel that is requested and authorized in writing by the City.   

 
• Preparation of property, boundary or right-of-way surveys, and preparation of plots. 

 
• Serving as an expert witness on behalf of the City. 

 
• Providing Resident Project Representative Services for the project. 

 
 
Section 1.204 Reimbursable Services: 
 
The following shall constitute reimbursable services if approved in writing by the City: 
 
 1. Out-of-town Travel Expenses 
 2. Printing Expenses (Bid sets only) 
 3. Surveys 
 4. Borings and Subsurface Investigation 
 5. Special Presentation Materials (Models, Renderings, etc.) 
 6. Testing 
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ARTICLE I, Part 3. SUBCONTRACTS 
 

All services to be performed under this Agreement shall be performed with the Consultant's own 
employees, unless the City agrees that the Consultant may subcontract such services.  Copies of 
all proposed Agreements between the Consultant and subcontractors shall be submitted to the 
City along with a statement of the subcontractor's qualifications.  Such Agreements must be 
approved by the City in writing prior to initiation of work.  All subcontracts under this Agreement 
are subject to all applicable provisions of this Agreement unless otherwise directed in writing by 
the City.  The Consultant is responsible for the completion of all services under this Agreement in 
an acceptable and timely manner, including any services performed by a subcontractor, supplier 
or other party with whom the Consultant has a contract. 

 
 
ARTICLE I, Part 4. CITY RESPONSIBILITIES 
 
 The City shall: 
 
 A. Provide as complete information as is reasonably possible as to its requirements for the 

Project to the Consultant. 
 
 B. Assist the Consultant by making available to the Consultant any information pertinent to 

the Project, including previous reports and any other relevant data. 
 
 C. Examine all studies, reports, sketches, estimates, drawings, specifications, proposals and 

other documents presented to the City by the Consultant for review and render decisions 
pertaining thereto within a reasonable period of time, so as not to delay the work of the 
Consultant. 

 
 D. Designate a representative (Authorized Agent) to act as liaison between the City and the 

Consultant.  The Authorized Agent will have the authority and responsibility to transmit 
instructions and to receive information with respect to the City policies and pertinent to 
the work covered by this Agreement, except as otherwise limited by Code or Charter of 
the City. 

 
 E. Give written notice to the Consultant where the City observes or otherwise becomes 

aware of any default in the Consultant's performance hereunder or where the City does 
not concur with the design or other recommendations of the Consultant. 

 
 F. Obtain any required easements with the assistance of the Consultant. 
 
 G. Obtain or provide in a timely manner permission for the Consultant to enter upon any 

sites, buildings, and facilities as deemed necessary by the Consultant to perform the 
services required pursuant to this Agreement. 

 
 H. Advertise for proposals from bidders, open proposals at the appointed time and place, 

and pay all costs associated thereto. 
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ARTICLE I, Part 5. FEES 
 
Section 1.501 General 
 

A. In no event whatsoever shall the total fee payable to the Consultant pursuant to this 
agreement, including all costs and disbursements whatsoever, excess (maximum amount 
of contract;              ($            ). 
 

B. The Consultant shall perform professional services for the not-to-exceed fees indicated in 
Schedule A, and in conjunction with the hourly rate schedule included in Appendix I of 
this Agreement. 

 
C. The Consultant shall have the right to bill the City for services performed and not already 

billed on a monthly basis. 
 
D. The Consultant shall provide project invoices based on an approved format or upon 

forms which shall be supplied by the City in order to receive payment. 
 
Section 1.502  Fee For Basic Services and Reimbursable Expenses:  
 

A. The fee payable to the Consultant for Basic Services for each project component 
pursuant to this Agreement shall be initially set forth in Section A. 
 

B. Payments to the Consultant for basic services for each project component pursuant to 
this agreement shall be initially set forth as part of Schedule A. 

 
C. The fees payable to the Consultant for Reimbursable Expenses for each project 

component pursuant to this agreement shall be initially set forth in Schedule A. 
 
D. The City agrees to pay and the consultant agrees to accept as full payment for the work 

and services performed pursuant to this agreement the following fees, payable in the 
following manner:  

 
1. The Consultant’s fee shall be computed on the basis of the number of hours 

expended on the Project times hourly rates as identified in Appendix I.  All hourly 
rates for technical personnel, and the identity of project managers and principals shall 
be approved by the City prior to the Notice to Proceed.  No changes will be made 
without approval of the City’s Authorized Agent. 
 

2. The City will not pay overtime costs arising from work on any part of this Agreement. 
 

3. The Consultant shall be reimbursed the actual expenses for Reimbursable Expenses 
incurred in performing services under this Agreement.  All reimbursement claims 
must be supported by adequate documentation and show appropriate share 
breakdown.  Reimbursable Expenses are as outlined in Schedule A. 

 
4. All hourly rates for professional and technical personnel, and the identity and 

resumes of professional and technical staff, of project managers and principals shall 
be approved by the City’s Authorized Agent prior to the Notice to Proceed.  No 
changes will be made without the approval of the City’s Authorized Agent. 

 
5. Principals shall be reimbursed at a flat hourly rate, approved by the City’s Authorized 

Agent. 
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6. All travel is to be made at the expense of the Consultant and is part of the Fee for 
Basic Services. 

 
Section 1.503   Fee For Additional Services: 
 

A. The City agrees to pay the Consultant for additional services performed by the 
Consultant on the basis of the hourly rates for Project Managers, principals and technical 
employees in Appendix I of this Agreement. 

B. The City shall pay the Consultant as an expert witness at the rate of $400.00 per day for 
any day or portion thereof for which the Consultant is required to appear as a witness. 
 

Section 1.504 Fee Administration 
 

A. The Authorized Agents can mutually agree to amend Schedule A in writing for phase 
changes, allocation modifications or for Additional Services within the maximum 
authorized amount set forth in Section 1.501A. 
 

B. The City's Authorized Agent is authorized to request in writing such Additional Services 
as the Agent deems necessary, within the maximum authorized amount set forth in 
Section 1.501A. 

 
  
ARTICLE I, Part 6.  TERM 
 

A. This Agreement shall commence upon execution by the parties and shall terminate after 
the (as shown on the ordinance of this project) two-year guarantee inspection following 
project completion. 

 
 B. The services required of the Consultant pursuant to this Agreement shall commence 

upon execution of this Agreement and shall terminate upon completion of the work 
authorized to be undertaken pursuant to the Agreement.  However, no such termination 
shall relieve the Consultant of any outstanding duties imposed by this Agreement, 
including the requirement to hold the City harmless against loss arising out of any project 
performed under this Agreement. 

 
 
ARTICLE I, Part 7.  TIME OF PERFORMANCE 
 
 A.  For each phase of the work, the Consultant shall not commence work until receipt of a 

written notice to proceed and shall perform the work for that phase according to the 
Schedule agreed to by the City. 

 
 B. The Consultant shall not be held responsible for delays caused by the City of Rochester 

or by other parties not directly under its control. 
 
 C. The above time limits may be extended only by mutual written agreement of the parties 

hereto.  It is understood that it is the intention of the City to have the service performed 
under this Agreement carried out as expeditiously as possible.  
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ARTICLE I, Part 8. REMOVAL OF PERSONNEL 
 

All personnel assigned by the Consultant shall be subject to the approval of the City and be 
required to cooperate with the City project personnel.  In the event that the Consultant's 
personnel fail to cooperate or perform their assigned tasks in a reasonable manner as determined 
by the City, the City may require the Consultant to replace such personnel. 

 
ARTICLE I, Part 9.   AUTHORIZED AGENT 
 
 A. The City hereby designates the: 
 
  Holly E. Barrett, P.E., City Engineer 
  City of Rochester  
  Department of Environmental Services 
  Bureau of Architecture and Engineering 
  30 Church Street, Room 300 B 
  Rochester, New York 14614-1278 
 
 B. The Consultant hereby designates: 
 
  Name  
  Title  
  Firm  

Address 1 
Address 2 

   
  or an authorized representative in case of absence, as Authorized Agents for the receipt 

of all notices, demands, vouchers, orders, permissions, directions, and other 
communications pursuant to this Agreement, if dispatched by registered or certified mail, 
postage prepaid, or delivered personally to the Authorized Agents designated herein.   

 
  The parties reserve the right to designate other or additional Authorized Agents upon 

written notice to the other. 
 
ARTICLE I, Part 10. OWNERSHIP OF DOCUMENTS 
 

All original notes, drawings, specifications and survey maps prepared by the Consultant under 
this Agreement, upon completion of the work required herein, or upon acceptance by the City of 
each individual Assessment report will become the property of the City and shall be delivered to 
the City's Authorized Agent.  The Consultant may provide a complete reproducible set of 
drawings, specifications, survey maps and all other documents in lieu of the originals. 

 
ARTICLE I, Part 11. CONFIDENTIALITY 
 
Section 1.1101 General 

 
The Consultant agrees that any and all data, analyses, materials or other information, oral or 
written, made available to the Consultant with respect to this Agreement, and any and all data, 
analyses, materials, reports or other information, oral or written, prepared by the Consultant with 
respect to this Agreement shall, except for information which has been or is publicly available, be 
treated as confidential; and shall not be utilized, released, published or disclosed by the 
Consultant at any time for any purpose whatsoever other than to provide consultation or other 
services to the City. 
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ARTICLE I, Part 12. ORGANIZATIONAL CONFLICT OF INTEREST 
 
 A. The Consultant warrants that to the best of the Consultant's knowledge and belief, there 

are not relevant facts or circumstances which could give rise to an organizational conflict 
of interest, as herein defined, or that the Consultant has disclosed all such relevant 
information. 

 
 B. An organizational conflict of interest exists when the Consultant performs or agrees to 

perform services for another party that could foreseeable implicate the City as a 
potentially responsible party in an environmental enforcement action or claim against the 
City or otherwise increase the potential liability of the City. 

 
 C. The Consultant agrees that if an actual or potential organizational conflict of interest is 

discovered, the Consultant will make a full disclosure as soon as possible in writing to the 
City.  This disclosure shall include a description of actions which the Consultant has 
taken or proposed to take, after consultation with the City, to avoid, mitigate, or neutralize 
the actual or potential conflict. 

 
 D. The City may terminate this Agreement in whole or in part, if it deems such termination 

necessary to avoid an organizational conflict of interest. If the Consultant was aware of a 
potential organizational conflict of interest prior to award, or discovered an actual or 
potential conflict after award and did not disclose it, or misrepresented relevant 
information to the City, the City may terminate the Agreement, debar the Consultant from 
contracting with the City, or pursue such other remedies as may be permitted by law or 
this Agreement.  In such event, termination of this Agreement shall be deemed a 
termination for default pursuant to Section 2.602. 

 
 E. The Consultant further agrees to insert in any subcontract hereunder, provisions which 

shall conform to the language of this Article. 
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ARTICLE II 
 
ARTICLE II, Part 1. Qualifications, Indemnity and Insurance 
 
Section 2.101 Consultant's Qualifications for Duties, Compliance and Permits 
 
 A. The Consultant hereby agrees that it has, or will have, on its staff and will retain during 

the performance of this service under this Agreement, all appropriate professional 
personnel necessary to completely and accurately perform the work and services under 
this Agreement. 

 
 B. The Consultant further agrees that the design of architectural or engineering features of 

the work shall be accomplished by professionals licensed to practice in New York State. 
 
 C. The Consultant further agrees to insure that its subcontractors, agents or employees 

shall possess the experience, knowledge and character necessary to qualify them 
individually for the particular duties they perform. 

 
Section 2.102 Consultant's Liability 
 

The Consultant hereby agrees to defend, indemnify and save harmless the City of Rochester 
against any and all liability, loss, damage, detriment, suit, claim, demand, cost, charge, attorney's 
fees and expenses of whatever kind or nature which the City may directly or indirectly incur, 
suffer or be required to pay by reason or in consequence of the carrying out of any of the 
provisions or requirements of this Agreement, where such loss or expense is incurred directly or 
indirectly by the City, its employees, subcontractors or agents, as a result of the negligent act or 
omission, breach or fault of the Consultant, its employees, agents or subcontractors.  If a claim or 
action is made or brought against the City and for which the Consultant may be responsible 
hereunder in whole or in part, then the Consultant shall be notified and shall be required to handle 
or participate in the handling of the portion of the claim for which it may be responsible as a result 
of this section. 

 
Section 2.103 Professional Liability Insurance 

 
The Consultant shall procure at its own expense professional liability insurance for services to be 
performed pursuant to this Agreement, insuring the Consultant against malpractice or errors and 
omissions of the Consultant, in the amount of One Million Dollars. The Consultant shall provide 
the City with a certificate of insurance from an authorized representative of a financially 
responsible insurance company evidencing that such an insurance policy is in force.  The 
certificate shall contain a thirty (30) day cancellation clause which shall provide that the City shall 
be notified not less than thirty (30) days prior to the cancellation, assignment or change of the 
insurance policy.  The Consultant shall also give at least thirty (30) days notice to the City of such 
cancellation, amendment or change, and of any lapse of insurance coverage under this 
Agreement. 

 
Section 2.104 General Liability Insurance 
 

The Consultant shall obtain at its own expense general liability insurance for protection against 
claims of personal injury, including death, or damage to property, arising out of the Project.  The 
amount of said insurance coverage shall in the amount Two Million Dollars if said insurance is a 
"Defense within Limits" policy under which all claim expenses are included within both the 
applicable limit of liability and self-insured retention.  Otherwise, the insurance coverage shall be 
in the amount of One Million Dollars. Said insurance shall be issued by a reputable insurance 
company, authorized to do business in the State of New York.  Said insurance shall also name 
the City of Rochester as an insured and copies of the policy endorsements reflecting the same 
should be provided. The Consultant shall provide the City with a certificate of insurance from an 
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authorized representative of a financially responsible insurance company evidencing that such an 
insurance policy is in force.  Furthermore, the Consultant shall provide a listing of any and all 
exclusions under said policy. The insurance shall stipulate that, in the event of cancellation or 
modification the insurer shall provide the City with at least thirty (30) days written notice of such 
cancellation or modification.  In no event shall such liability insurance exclude from coverage any 
municipal operations or municipal property related to this Agreement. 
 

Section 2.105 Workers' Compensation and Disability Benefits Insurance 
 

This Agreement shall be void and of no effect unless the Consultant shall require all the 
Consultant's subcontractors to keep insured, during the life of this Agreement, all employees of 
said subcontractors as are required to be insured under the provisions of the Workers' 
Compensation Law of the State of New York.  In the event the Consultant hires its own 
employees to do any work called for by this Agreement, then the Consultant agrees to so insure 
its own employees.  The Consultant shall provide proof to the City, duly subscribed by an 
insurance carrier, that such Workers' Compensation and Disability Benefits coverage has been 
secured.  In the alternative, Consultant shall provide proof of self-insurance or shall establish that 
Workers’ Compensation and/or Disability Benefits coverage is not required by submitting a 
completed New York State Workers’ Compensation Board’s form WC/DB-100. 
 

Section 2.106 Copyright or Patent Infringement 
 

The Consultant shall defend actions or claims charging infringement of any copyright or patent by 
reason of the use of adoption of any designs, drawings or specifications supplied by it, and it shall 
hold harmless the City from loss or damage resulting therefrom, providing however, that the City 
within ten days after receipt of any notice of infringement or of summons in any action therefor 
shall have forwarded the same to the Consultant in writing. 

 
Section 2.107 No Individual Liability 
 

Nothing contained in the Agreement shall be construed as creating any personal liability on the 
part of any officer or agent of the City. 

 
ARTICLE II, Part 2. Specific Design Restrictions 
 
Section 2.201 Environmental Policy 
 

The City has an obligation to assess the environmental impact of the Project and to prepare any 
necessary state, federal, and/or local environmental impact statements under the State 
Environmental Quality Review Act and the national Environmental Protection Act.  The City 
wishes to enhance the environment by minimizing environmental degradation and by maximizing 
the Project benefits. 

 
The Consultant, therefore, shall assist the City in determining whether environmental impact 
statements ("EIS") should be prepared and shall assist the City or the City's Environmental 
Specialist in preparing any necessary EIS.  The Consultant shall not be required to prepare an 
EIS, unless specifically required by Article I of this Agreement. 

 
ARTICLE II, Part 3. Employment Practices 
 
Section 2.301 Equal Employment Opportunity and MWBE and Workforce Utilization Goals 
 
 A. General Policy 
 
  The City of Rochester, New York reaffirms its policy of Equal Opportunity and its 

commitment to require all contractors, lessors, vendors and suppliers doing business with 
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the City to follow a policy of Equal Employment Opportunity, in accordance with the 
requirements set forth herein.  This policy is adopted pursuant to the City's Affirmative 
Action Plan, Article XV - Contract Compliance.  The City further does not discriminate on 
the basis of handicap status in admission, or access to, or treatment or employment in its 
programs and activities.  The City is including these policy statements in all bid 
documents, contracts, and leases.  Contractors, lessors, vendors and suppliers shall 
agree to comply with State and Federal Equal Opportunity laws and regulations and shall 
submit documentation regarding Equal Opportunity upon the City's request. 

 
 B.        Definitions 
 
                        GOOD FAITH EFFORT - shall mean every reasonable attempt to comply with the 

provisions of this policy by making every reasonable effort to achieve a level of 
employment of minority groups and female workers that is consistent with their 
presence in the local work force. 

 
                        MINORITY GROUP PERSONS - shall mean a person of Black, Hispanic, Asian, Pacific 

Islander, American Indian, or Alaskan Native ethnic or racial origin and identity. 
 
            C.        Compliance 
 
                        The Consultant shall comply with all of the following provisions of this Equal Opportunity 

Requirement: 
 

1. The Consultant agrees that he will not discriminate against any employee for 
employment because of age, race, creed, color, national origin, sex, sexual 
orientation, gender identity or expression, disability, or marital status in the 
performance of services or programs pursuant to this Agreement, or in 
employment for the performance of such services or programs, against any 
person who is qualified and available to perform the work in which the 
employment relates.  The Consultant agrees to take affirmative action to ensure 
that applicants are employed, and that applicants are hired and that employees 
are treated during their employment, without regard to their age, race, creed, 
color, national origin, sex, sexual orientation, gender identity or expression, 
disability, or marital status 

 
2. The Consultant agrees that its employment practices shall comply with the  

provisions of Chapter 63 of the Rochester Municipal Code, which restricts 
inquiries regarding or pertaining to an applicant’s prior criminal conviction in any 
initial employment application. 

 
3. If the Consultant is found guilty of discrimination in employment on the grounds  

of age, race, creed, color, national origin, sex, sexual orientation, gender identity 
or expression, disability, or marital status by any court or administrative agency 
that has jurisdiction pursuant to any State or Federal Equal Opportunity laws or 
regulations, such determination will be deemed to be a breach of contract, and 
this Agreement will be terminated in whole or part without any penalty or 
damages to the City on account of such cancellation or termination and the 
Consultant shall be disqualified from thereafter selling to, submitting bids to, or 
receiving awards of contract with the City of Rochester for goods, work, or 
services until such time as the Consultant can demonstrate its compliance with 
this policy and all applicable Federal and State Equal Opportunity laws and 
regulations. 
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4. The Consultant shall cause the foregoing provisions to be inserted in all  
subcontracts, if any, for any work covered by this Agreement so that such provisions 
will be binding upon each subcontractor, provided that the foregoing provisions shall 
not apply to subcontracts for standard commercial supplies or raw materials. 

 
 

D. MWBE and Workforce Utilization Goals 
 

The City of Rochester has established a policy to promote the growth and development 
of Minority and Women Business Enterprises (MWBE) and to improve employment 
opportunities for minorities and women and has adopted MWBE goals and Minority 
Workforce Participation Goals that apply to professional services agreements with a 
maximum compensation exceeding $10,000 pursuant to Ordinance No. 2018-54.  For 
more information please see http://www.cityofrochester.gov/mwbe/. 
 
Ordinance No. 2018-54 established the goal that MWBE’s receive 30% of the total 
annual contract awards with aggregate Minority and Women award goals of 15% each.  
Ordinance No. 2018-54 further established annual aggregate workforce goals of 20% 
Minority and 6.9% Women. 
 
The Consultant shall submit a Workforce Staffing Plan, which, when approved by the 
City’s MWBE Officer, shall be incorporated into this Agreement as Exhibit A, detailing 
the percentage of the workforce utilized to perform the work of this agreement who will 
be either Minority or Women, including both the Consultants workforce and that of any 
subcontractors who will be utilized.  Consultant shall submit workforce utilization reports 
on the City’s forms at least quarterly (ie. every three [3] months after the start of the 
agreement), or as otherwise requested by the MWBE Officer.  Reports may be 
submitted with an invoice if filed more frequently than once per quarter. The workforce 
utilization reports include both the number of employees by ethnicity and gender, 
consistent with the Workforce Staffing Plan, and the number of hours worked by each 
of the employees on the Plan. The Consultant understands and accepts that the 
calculated percentages of workforce utilization will be based on actual hours worked 
and billed over the term of the project.  The final determination of workforce goals 
accomplished during the contract shall be based on hours reported in the workforce 
utilization reports. 
 
The Consultant shall submit an MWBE Utilization Plan with respect to any 
subcontractors or suppliers used to perform the services under this Agreement, which, 
when approved by the City’s MWBE Officer, shall be incorporated into this Agreement 
as Exhibit B. If applicable, Consultant shall submit MWBE utilization and 
subcontractor/supplier payment certification on the City’s forms at least quarterly (ie. 
every three [3] months after the start of the agreement), or as otherwise requested by 
the MWBE Officer.  Reports may be submitted with an invoice if filed more frequently 
than once per quarter. 
 
Consultant’s failure to submit MWBE and subcontractor/supplier payment certification 
forms, if required, and the workforce utilization reports shall constitute a default in the 
performance of this Agreement. Failure to meet the goals set in the Workforce Staffing 
Plan and/or the MWBE Utilization Plan may result in disqualification from award of 
future contracts with the City unless or until the Consultant has demonstrated a good 
faith effort to meet the City’s goals set forth in Ordinance No. 2018-54 for future 
agreements.  
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Section 2.302 Title VI OF THE CIVIL RIGHTS ACT OF 1964 
 

The City of Rochester hereby gives public notice that it is Municipality’s policy to assure full 
compliance with Title VI of the Civil Rights Act of 1964, the Civil Rights Restoration Act of 1987, 
and related statutes and regulations in all programs and activities. Title VI requires that no person 
in the United States of America shall, on the grounds of race, color, gender, or national origin be 
excluded from the participation in, be denied the benefits of, or be otherwise subjected to 
discrimination under any program or activity for which Municipality receives federal financial 
assistance. Any person who believes they have been aggrieved by an unlawful discriminatory 
practice under Title VI has a right to file a formal complaint with Municipality. Any such complaint 
must be in writing and filed with the City Title VI Coordinator within one hundred eighty (180) days 
following the date of the alleged discriminatory occurrence. Title VI Discrimination Complaint 
Forms may be obtained from the City at no cost to the complainant, or on the City’s website at 
www.cityofrochester.gov, or by calling (585) 428-6185. 

 
 
Section 2.303 The MacBride Principles 
 

The Consultant agrees that it will observe Ordinance No. 88-19 of the City of Rochester, which 
condemns religious discrimination in Northern Ireland and requires persons contracting to provide 
goods and services to the City to comply with the MacBride principles.  A copy of the MacBride 
principles is on file in the Office of the Director of Finance. 

 
Section 2.304 Compliance with Labor Laws 
 

The Consultant specifically agrees to comply with the labor law requirements of Articles 8 and 9 
of the Labor Law of the State of New York, and, more specifically, with the requirements of 
Sections 220, 220-a, 220-d and 220-e of the Labor Law.  These provisions require the payment of 
prevailing wages and supplements to, the verification of payment of wages of, and require 
preference in the employment of New York residents, and prohibit discrimination based on race, 
creed, color, sex, national origin, or age, and prohibit the permitting or requiring of more than 
eight hours per day and forty hours per week from laborers, mechanics, or workers on a public 
works construction project.  The foregoing requirements do not generally apply to professional 
staff, draftsmen, or clerical help or most other employees of an engineer or architect who is 
performing design, research, or inspection work only.  The Consultant shall, however, comply 
with all state, federal and local non-discrimination and equal employment opportunity laws and 
rules and will be subject under this Agreement to fines, penalties and contract termination when 
the City reasonably determines that the Consultant has unlawfully discriminated because of the 
race, color, creed, national origin, sex or age of any applicant for employment or any employees. 

 
Section 2.305 Living Wage Requirements 
 
  A. Applicability of Living Wage Requirements 
 
  This section shall apply and the Consultant shall comply with the requirements of Section 

8A-18 of the Municipal Code of the City of Rochester, known as the “Rochester Living 
Wage Ordinance”, in the event that payments by the City to the Consultant under this 
Agreement shall exceed fifty thousand dollars ($50,000) during a period of one year.  If 
this Agreement is amended to increase the amount payable hereunder to more than fifty 
thousand dollars ($50,000) during a period of one year, then any such amendment shall 
be subject to Section 8A-18. 

 
 B. Compliance 
 
  The Consultant shall pay no less than a Living Wage to any part-time or full-time 

 Covered Employee, as that term is defined in Section 8A-18B, who directly 

http://www.cityofrochester.gov/


 

 22 

expends his or her time on this Agreement, for the time said person actually spends on 
this Agreement.  Living Wage, as set forth in this Agreement, shall be the hourly amount 
set forth in Section 8A-18(C)(2), and any adjustments thereto, which shall be made on 
July 1 of each year and shall be made available in the Office of the City Clerk and on the 
City’s website, at www.cityofrochester.gov.   Consultant shall also comply with all other 
provisions of Section 8A-18, including but not limited to all reporting, posting and 
notification requirements and shall be subject to any compliance, sanction and 
enforcement provisions set forth therein. 

 
 C. Exemption 
 
  This section shall not apply to any of Consultant’s employees who are compensated in 

accordance with the terms of a collective bargaining agreement.  
 
 
 
ARTICLE II, Part 4. Operations 
 
Section 2.401 Compliance with Air and Water Acts 
 

The Consultant and any and all subcontractors agree as follows: 
 
 A. The Consultant, and its subcontractors warrant that any facility to be utilized in the 

performance of any non-exempt contract or subcontract is not listed on the list of 
Violating Facilities issued by the Environmental Protection Agency (EPA) pursuant to 40 
CFR 15.20. 

 
 B. The Consultant promises to comply with all of the requirements of Sections 144 of the 

Clean Air Act, as amended (47 USC 1857c-8) and Section 308 of the Federal Water 
Pollution Control Act, as amended (33 USC 1318) relating to the inspection, monitoring, 
entry, reports and information as well as all other requirements specified in Section 114 
and Section 308, and all regulations and guidelines issued thereunder. 

 
 C. A condition for the award of the Agreement is that prompt notice will be given to the City 

of any notification received from the Director, Office of Federal Activities, EPA, indicating 
that a facility utilized or to be utilized for the Agreement is under consideration to be listed 
on the EPA list of Violating Facilities. 

 
 D. The Consultant warrants to the City that it has not been convicted under Section 

113(c)(1) of the Clean Air Act or Section 309(c) of the Federal Water Pollution Control 
Act. 

 
Section 2.402 Political Activity Prohibited 
 

None of the funds, materials, property, or services provided directly or indirectly under this 
Agreement shall be used during the performance of the Agreement for any partisan political 
activity, or to further the election or defeat of any candidate for public office. 

 
Section 2.403 Lobbying Prohibited 
 

None of the funds provided under this Agreement shall be used for publicity or propaganda 
purposes designed to support or defeat legislation pending before the United States Congress, 
the Legislature of the State of New York or the Council of the City of Rochester. 
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Section 2.404 Anti-Kickback Rules 
 

Salaries of employees performing work under this Agreement shall be paid unconditionally and 
not less often than once a month without deduction or rebate on any account except only such 
payroll deductions that are mandatory by law or permitted by the applicable regulations issued by 
the Secretary of Labor pursuant to the "Anti-Kickback Act" of June 13, 1934 (48 Stat. 948; 62 
Stat. 108; title 18 U.S.C., section 874; and title 40 U.S.C., section 276c).  The Consultant shall 
comply with applicable "Anti-Kickback" regulations and shall insert appropriate provisions in all 
subcontracts covering work under this Agreement to insure compliance by subcontractors with 
such regulations and shall be responsible for the submission of affidavits required of 
subcontractors thereunder except as the Secretary of Labor may specifically provide for 
variations of or exemptions from the requirements thereof. 

 
Section 2.405 Withholding of Salaries 
 

If, in the performance of this Agreement, there is notice to the City of any underpayment of 
salaries by the Consultant or by any subcontractor thereunder, the City shall withhold from the 
Consultant out of payments due to it an amount sufficient to pay the employees underpaid the 
difference between the salaries required hereby to be paid and the salaries actually paid such 
employees for the total number of hours worked.  The amounts withheld may be disbursed by the 
City for and on account of the Consultant or subcontractor to the respective employees to whom 
they are due. 

 
Section 2.406 Discrimination Because of Certain Labor Matters 
 

No person employed on the work covered by this Agreement shall be discharged or in any way 
discriminated against because the person has filed any complaint or instituted or caused to be 
instituted any proceeding or has testified or is about to testify at any proceeding relating to the 
labor standards applicable hereunder to that person's employer. 

 
Section 2.407 Status as Independent Contractor 
 

The Consultant, in accordance with its status as an independent contractor, covenants and 
agrees that it shall conduct itself in a manner consistent with such status, that it will neither hold 
itself nor its employees out as, nor claim to be an officer or employee of the City by reason 
hereof, and that it and its employees will not by reason hereof, make any claim, demand or 
application for any right or privilege applicable to an officer or employee of the City, including but 
not limited to Workers' Compensation coverage, unemployment insurance benefits, social 
security coverage, and retirement membership or credit. 

 
ARTICLE II, Part 5. Documents 
 
Section 2.501 Patents and Copyrights 
 

The Consultant agrees that, in the event it, or any of its employees' develop any material for 
which a copyright can be obtained which material was developed as a result of or in connection 
with the work required pursuant to this Agreement, the City shall own the copyright to any 
copyrightable material and may, in its discretion, grant a royalty-free, non-exclusive license to 
use, reproduce and distribute such copyrightable material.  The Consultant further agrees that in 
the event it, or any of its employees, develops any process, machinery or product for which a 
patent would be obtainable, the Consultant shall provide the necessary information to the City, so 
that the City can apply for such patent at its own expense.  Such patent shall become the 
property of the City; provided, however, that the City may, in its discretion, may grant to 
Consultant a royalty-free, non-exclusive license to produce or reproduce such patented product.  
The benefits of either a patent or a copyright shall also inure to any public agency which finances, 
in whole or in part, this project and such agency shall receive a royalty-free, non-exclusive license 
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to use, reproduce, manufacture and distribute the product or mater which has been patented or 
copyrighted. 

 
Section 2.502 Audit 
 

The Consultant agrees to maintain sufficient on-site records and information necessary for the 
documentation of any and all facets of program operation specified by this Agreement.  The 
Consultant shall maintain all books, documents, papers and other evidence pertinent to the 
performance of work under this Agreement in accordance with generally acceptable accounting 
principles, and 40 CFR Part 30 in effect during the term of this Agreement.  The Consultant 
agrees to permit on-site inspection and auditing of all records, books, papers and documents 
associated with this Agreement by authorized representatives of the City and further agrees to 
provide necessary staff support to the performance of such audit.  The Consultant agrees to 
maintain for a period of six (6) consecutive years following termination of this Agreement any and 
all records, reports and other documentation arising from the performance of this Agreement; 
however, this period shall be extended beyond six years for any and all records and information 
pertaining to unresolved questions, which have been brought to the Consultant's attention by 
written notice by the City.  The Consultant agrees to furnish to the City data to include but not be 
limited to, intake records, status change notices, termination notices, and follow-up records.  Said 
reports will be submitted periodically as required by the City. 

 
Section 2.503 Content of Sub-Agreements 
 

The Consultant agrees that all sub-agreements authorized by this Agreement shall be in written 
form.  The Consultant shall require all subcontractors to comply with any of the following sections 
which may be in this Agreement:  "Equal Employment Opportunity; Affirmative Action and 
Employment of Local Labor; Compliance with Labor Laws; Certifications Regarding Conflicts of 
Interest; Anti-Kickback Rules; Interest of City and Contractor in Contract."  It is the purpose of this 
section to insure that all Agreements obligate all parties performing work under this Agreement to 
comply with necessary governmental programs and policies.  The City may require the 
Consultant to submit copies of such sub-agreements to the City.  If such copies are not submitted 
upon request, the City may have the right to withhold any and all payments to the Consultant to 
those items of work which have not complied with this section. 
 

Section 2.504 Freedom of Information Law 
 

Disclosures required by New York’s Freedom of Information Law (“FOIL”) shall not be considered 
a breach of any confidentiality provisions in this Agreement.  Should Consultant provide the City 
with any records it deems confidential and exempt from FOIL, Consultant shall clearly mark such 
portions of those records as confidential and exempt from FOIL disclosure.  Upon any request for 
disclosure of information so marked, the City will inform Consultant of the request and give 
Consultant ten (10) business days to submit a written statement of necessity for exempting the 
records from disclosure pursuant to New York Public Officers Law 89(5).  As required by the 
Public Officers Law, the City will issue a determination as to disclosure within seven (7) business 
days.  If the City determines that the records must be disclosed, Consultant may appeal the City’s 
determination within seven (7) business days.  Thereafter, the City shall respond to Consultant’s 
appeal within ten (10) business days.  If the City issues an adverse determination, Consultant 
may appeal the decision within fifteen (15) days of service by commencing an Article Seventy-
Eight (78) proceeding under New York’s Civil Practice Law and Rules. 
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ARTICLE II, Part 6. Termination 
 
Section 2.601 Termination for Convenience of the City 
 
 A. This Agreement may be terminated by the City in accordance with this section in whole, 

or from time to time, in part, whenever for any reason, the City shall determine that such 
termination is in the best interest of the City.  Any such termination shall be effective upon 
written notice to the Consultant.  However, no such termination shall relieve the 
Consultant of any outstanding duties imposed by the Agreement, including the 
requirement to hold the City harmless and to maintain insurance coverage insuring 
against loss arising out of the Project. 

 
 B. If the Agreement is so terminated the City may take over the work and services and 

prosecute the same to completion by contract or otherwise.  The Consultant, upon such 
termination, shall transfer title, and in the manner directed by the City, shall deliver to the 
City the completed or partially completed, plans, drawings information, other property and 
records of work being performed, which, if this Agreement had been completed, would be 
required to be furnished to the City. 

 
 C. After receipt of written notice of termination, the Consultant shall promptly submit to the 

City its termination claim in a form acceptable to the City.  Such claim shall in no event be 
submitted later than one year from the effective date of termination. 

 
 D. In the event that the parties cannot agree, in whole or in part, as to the amount due by 

reason of the termination of the Agreement pursuant to this clause, the City shall pay the 
Consultant the amount determined as the total of the following: 

 
  1. The cost of all work performed prior to the effective date of termination. 
 
  2. The cost of settling and paying claims arising out of and as a direct result of the 

termination;  
 
  3. A sum as profit on subdivision 1. above, determined to be fair and reasonable, 

provided however, that if the Consultant would have sustained a loss on the 
entire Agreement had it been completed, no profit shall be included or allowed 
under this subdivision 3., and an appropriate adjustment shall be made reducing 
the amount of settlement to reflect the indicated rate of loss.  The total sum to be 
paid under this section shall not exceed the total price of this Agreement 
specified hereinabove, reduced by the amount of payments otherwise made, and 
further secured by the value of work remaining incomplete at the time of the 
termination of this Agreement. 

 
Section 2.602 Termination for Default 
 
 A. The performance of work under this Agreement may be terminated by the City in 

accordance with this clause in whole, or, from time to time, in part, whenever the 
Consultant shall default in performance of this Agreement in accordance with its terms 
(including in the term "default" any failure by the Consultant to make progress in the 
prosecution of the work hereunder which endangers such performance) and shall fail to 
cure diligently such default within a period of ten days or (or such longer period as the 
City may allow) after delivery by the City of a notice specifying the default. 

 
 B. If this Agreement is to be terminated, the City may take over the work and services and 

prosecute the same to completion by contract or otherwise, and the Consultant shall be 
liable to the City for any excess cost occasioned thereby. 
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 C. The total fee payable shall be such proportionate part of the fee as the value of the actual 
work completed and delivered bears to the value of the work required or contemplated by 
this Agreement. 

 
 D. This Agreement may not be so terminated if the failure to perform arises from 

unforeseeable causes beyond the control and without the fault or negligence of the 
Consultant. 

 
 E. If, after notice of termination of this Agreement under the provisions of this section, it is 

determined for any reason that the Consultant was not in default or that the default was 
excusable the rights and obligations of the parties shall be the same as if the notice of 
termination had been issued pursuant to the clause of this Agreement entitled 
"Termination for the Convenience of the City." 

 
 F. The rights and remedies of the City provided in this clause are in addition to any other 

rights and remedies provided by law or under this Agreement. 
 
ARTICLE II, Part 7. General 
 
Section 2.701 Prohibition Against Assignment 
 

The Consultant agrees that it is prohibited from assigning or otherwise disposing of this 
Agreement or any of its contents, or of its right, title or interest therein, or of its power to execute 
such contract to any other person or corporation without the previous consent in writing of the 
City. 

 
 
Section 2.702 Compliance with All Laws 
 

The Consultant agrees that during the performance of the work required pursuant to this 
Agreement, the Consultant, and all employees working under its direction, shall strictly comply 
with all local, state or federal laws, ordinances, rules or regulations controlling or limiting in any 
way their actions during their said performance of the work required by this Agreement.  
Furthermore, each and every provision of law, and contractual clause required by law to be 
inserted in this Agreement shall be deemed to be inserted herein.  If, through mistake or 
otherwise, any such provision is not inserted or is not correctly inserted, then upon the application 
of either party this Agreement shall be forthwith physically amended to make such insertion or 
correction. 

 
Section 2.703 Successors 
 

The City and the Consultant each bind their successors, executors, administrators and assigns in 
respect of all covenants of this Agreement. 

 
Section 2.704 Interest of City and Consultant in Contract 
 

The City and the Consultant agree that no member, officer, or employee of the City or of the 
Consultant or assignees agents shall have any interest, direct or indirect, in any contract or 
subcontract or the proceeds thereof, for work to be performed in connection with the program 
assisted under the Agreement. 

 
Section 2.705 Permits, Laws and Taxes 
 
 A. In the event that services performed by the Consultant for the City are subject to taxation 

under Article 28 of the Tax Law (sales and compensating use tax) the Consultant shall 
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receive from the City the material necessary to obtain a tax exempt certificate upon 
written request. 

 
 B. The Consultant shall pay all taxes, applicable to the work and materials supplied under 

this Agreement, it being understood that in no case shall any such tax be borne by the 
City, except as provided in subparagraph A. above. 

 
Section 2.706 Obligations Limited to Funds Available 
 

The parties specifically agree that the Consultant's duty to perform work under this Agreement 
and the City's obligation to pay for that work, including any out-of-pocket and subcontracting 
expenses of the Consultant, shall be limited to the amount of money actually appropriated by the 
City Council and encumbered (i.e., certified as being available) for this Project by the City Director 
of Finance (or his authorized deputy).  This provision shall limit the parties' obligation to perform 
even though this Agreement may provide for the payment of a fee greater than the appropriated 
and encumbered amount. 

 
Section 2.707 Extent of Agreement 
 

This Agreement constitutes the entire and integrated Agreement between and among the parties 
hereto and supersedes any and all prior negotiations, Agreements, and conditions, whether 
written or oral.  Any modification or amendment to this Agreement shall be void unless it is in 
writing and subscribed by the party to be charged or by its authorized agent. 

 
Section 2.708 Law and Forum 
 

This Agreement shall be governed by and under the laws of the State of New York and the 
Charter of the City of Rochester.  The parties further agree that Supreme Court of the State of 
New York, held in and for the County of Monroe shall be the forum to resolve disputes arising out 
of either this Agreement or work performed according thereto.  The parties waive all other venue 
or forum selections.  The parties may agree between themselves on alternative forums. 

 
Section 2.709 No Waiver 
 

In the event that the terms and conditions of this Agreement are not strictly enforced by the City, 
such non-enforcement shall not act as or be deemed to act as a waiver or modification of this 
Agreement, nor shall such non-enforcement prevent the City from enforcing each and every term 
of this Agreement thereafter. 

 
Section 2.710 Severability 
 

If any provision of this Agreement is held invalid by a court of law, the remainder of this 
Agreement shall not be affected thereby, if such remainder would then continue to conform to the 
laws of the State of New York. 

 
Section 2.711 Debarment and Suspension 
 

The Consultant certifies, by the signing of this Agreement, that neither it nor its principals are 
presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participation in this Agreement by any Federal department or agency.  Assistance 
under this part shall not be used directly or indirectly to employ, award contracts to, or otherwise 
engage the services of, or fund any contractor or sub recipient during any period of debarment, 
suspension, or placement in ineligibility status under the provisions of 24 CFR Part 24. 
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 IN WITNESS WHEREOF, the parties have duly executed this Agreement on the day first written 
above. 
 
THE CITY OF ROCHESTER  FIRM NAME (match Ordinance) 
 
BY: __________________________   BY: ______________________________ 
 
 Lovely A. Warren, Mayor    Name: 
       Federal Tax Payer Id No.: 
 
 
 
STATE OF NEW YORK 
COUNTY OF MONROE 
 
On this       day of                , 20    , before me, the subscriber, personally came LOVELY A. WARREN to 
me known, who being by me duly sworn, did depose and say that she resides in the City of Rochester, 
that she is the Mayor of the City of Rochester, the municipal corporation described in the above 
Agreement; that she signed her name thereto by authority of Ordinance No.      . 
                                                
        
 _________________________________ 
 Notary Public 
 
 
 
 
STATE OF NEW YORK 
COUNTY OF MONROE 
 
On this _____ day of __________, 20     before me, the undersigned, a Notary Public in and for said 
State, personally appeared __________________________, personally known to me or proved to me on 
the basis of satisfactory evidence to be the individual(s) whose name(s) is (are) subscribed to the within 
instrument and acknowledged to me that he/she/they executed the same in his/her/their capacity(ies), 
and that by his/her/their signature(s) on the instrument, the individual(s), or the person upon behalf of 
which the individual(s) acted, executed the instrument. 
  
                                                      
 _________________________________ 
 Notary Public 
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Project Name:   
Project No.:   
Consultant Name:  
Agreement #:  _________ 
Authorizing Ordinance:  
 
 

APPENDIX I 
HOURLY RATE SCHEDULE 

 
 

 Title        Hourly Rates 
 

Project Manager       $xxx 
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EXHIBIT A 
MWBE UTILIZATION PLAN 
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EXHIBIT B 
WORKFORCE STAFFING PLAN 
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